
NAVAL SURFACE WARFARE CENTER, CARDEROCK 
CODE 3352, ROBERT COLOT
5001 SOUTH BROAD ST
PHILADELPHIA PA  19112-1403

SOLICITATION, OFFER AND AWARD
1. THIS CONTRACT IS A RATED ORDER
UNDER DPAS (15 CFR 700)

RATING
DO-A3

2. CONTRACT NO. 3. SOLICITATION NO.

N65540-03-R-0006

4. TYPE OF SOLICITATION
[    ]

14 May 2003

5. DATE ISSUED
1 102

[ X ]
SEALED BID (IFB)
NEGOTIATED (RFP)

7. ISSUED BY CODE 8. ADDRESS OFFER TO (If other than Item 7)

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

9. Sealed offers in original and copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if
SOLICITATION

handcarried, in the depository located in NSWCCD Philadelphia Bldg 4 until 16 00
(Hour)

local time 30 Jun 2003

CAUTION - LATE Submissions, Modifications, and Withdrawals:  See Section L, Provision No. 52.214-7 or 52.215-1.  All offers are subject to all terms and 
(Date)

conditions contained in this solicitation.
10. FOR INFORMATION 
      CALL:

A. NAME
215-897-7060

B. TELEPHONE (Include area code)

PART I - THE SCHEDULE
SEC. DESCRIPTION PAGE(S)

11. TABLE OF CONTENTS
PAGE(S)

X
39

PART II - CONTRACT CLAUSES
SEC. DESCRIPTION

A SOLICITATION/ CONTRACT FORM
X B SUPPLIES OR SERVICES AND PRICES/ COSTS

1
2 PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

I CONTRACT CLAUSES 51

X C DESCRIPTION/ SPECS./ WORK STATEMENT 31 X
X D

E
PACKAGING AND MARKING
INSPECTION AND ACCEPTANCE

32 PART IV - REPRESENTATIONS AND INSTRUCTIONS
J LIST OF ATTACHMENTS 77

X
X

G
F DELIVERIES OR PERFORMANCE

33
34

X K
REPRESENTATIONS, CERTIFICATIONS AND
OTHER STATEMENTS OF OFFERORS 78

87
X H

CONTRACT ADMINISTRATION DATA
SPECIAL CONTRACT REQUIREMENTS

37 X
X M

L INSTRS., CONDS., AND NOTICES TO OFFERORS

OFFER  (Must be fully completed by offeror)
EVALUATION FACTORS FOR AWARD 96

NOTE:  Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.
12. In compliance with the above, the undersigned agrees, if this offer is accepted within

is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite 
calendar days (60 calendar days unless a different period

each item, delivered at the designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT     
(See Section I, Clause No. 52.232-8)

14. ACKNOWLEDGMENT OF AMENDMENTS

15B. TELEPHONE NO 15C. CHECK IF REMITTANCE ADDRESS 
IS DIFFERENT FROM ABOVE - ENTER
SUCH ADDRESS IN SCHEDULE.

17. SIGNATURE 18. OFFER DATE

19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT
AWARD   (To be completed by Government)

21. ACCOUNTING AND APPROPRIATION

22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:
41 U.S.C. 253(c)(         )

23. SUBMIT INVOICES TO ADDRESS SHOWN IN

24. ADMINISTERED BY (If other than Item 7)
(4 copies unless otherwise specified)

ITEM

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

2

PAGE OF PAGES

(Include area code)

STANDARD FORM 33 (REV.  9-97)
Prescribed by GSA
FAR (48 CFR) 53.214(c)

Previous Edition is Unusable 33-134

ROBERT R. COLOT
(NO COLLECT CALLS) C. E-MAIL ADDRESS

ColotRR@nswccd.navy.mil

X

(X)

X

(X)

10 U.S.C. 2304(c)(          )

(Signature of Contracting Officer)

6. REQUISITION/PURCHASE NO.

37170091

See Item 7

AMENDMENT NO. DATE AMENDMENT NO. DATE

documents numbered and dated):
to the SOLICITATION for offerors and related  
(The offeror acknowledges receipt of amendments

OFFEROR
OF
ADDRESS
AND

15A. NAME CODE FACILITY
SIGN OFFER (Type or print)

16. NAME AND TITLE OF PERSON AUTHORIZED TO

CODE

26. NAME OF CONTRACTING OFFICER (Type or print)

CODE 25. PAYMENT WILL BE MADE BY CODE

27. UNITED STATES OF AMERICA 28. AWARD DATE

TEL:

FAX:

TEL:

FAX:

N65540

215-897-7060

215-897-7994



N65540-03-R-0006

Page 2 of 101

SECTION B Supplies or Services and Prices

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001

First Article Units and Testing
in accordance with Attachment 1 (Estimated Maximum Quantity of four units
with Shock Testing) (Fixed Price)

XXX

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0001AA 1 Each

Main Propulsion Diesel  Engine                                            $_________
for the MCM Class Ship (First Article Unit)
 Including First Article Testing except for Shock Testing  in accordance with
Attachment 1

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0001AB 1 Each

Ship's Service Generator Diesel                                              $_________
Engine for the MCM Class Ship (First Article Unit) including First Article
Testing except for Shock Testing in accordance with Attachment 1

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0001AC 1 Each

Main Propulsion Diesel Engine                                            $_________
for the MHC Class Ship (First Article Unit) including First Article Testing
except for Shock Testing in accordance with Attachment 1

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0001AD 1 Each

Ship's Service Generator Diesel Engine                                     $_________
for the MHC Class Ship (First Article Unit) including First Article Testing
except for Shock Testing in accordance with Attachment 1

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0001AE 1 Each

Main Propulsion Diesel  Engine                                            $_________
for the MCM Class Ship (First Article Unit)Including First Article Testing
except for Shock Testing with testing waived in accordance with Section 2.10.3
of Attachment 1

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0001AF 1 Each

Ship's Service Generator Diesel                                              $_________
Engine for the MCM Class Ship (First Article Unit) including First Article
Testing except for Shock Testing with testing waived in accordance with
Section 2.10.3 of Attachment 1

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0001AG 1 Each

Main Propulsion Diesel Engine                                            $_________
for the MHC Class Ship (First Article Unit) including First Article Testing
except for Shock Testing with testing waived in accordance with Section 2.10.3
of Attachment 1

        $_________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0001AH 1 Each

Ship's Service Generator Diesel Engine                                     $_________
for the MHC Class Ship (First Article Unit) including First Article Testing
except for Shock Testing with testing waived in accordance with Section 2.10.3
of Attachment 1

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0001AJ 1 Each

Shock Testing for Main Propulsion Diesel Engine                     $_________
for the MCM Class Ship (First Article Unit)

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0001AK 1 Each

Shock Testing for Ship's Service Generator Diesel                    $_________
Engine for the MCM Class Ship (First Article Unit)

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0001AL 1 Each

Shock Testing for Main Propulsion Diesel  Engine                   $_________
for the MHC Class Ship (First Article Unit)

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0001AM 1 Each

Shock Testing for Ship's Service Generator Diesel                    $_________
Engine for the MHC Class Ship (First Article Unit)

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0002 XXX

Main Propulsion Diesel Engines
for the MCM 3  through 14 Class Ship (Production Units) in accordance with
Attachment 1 (Estimated Maximum Quantity of 50 units) (Fixed Price)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0002AA

Order Placed in FY 2004                    ea.                          $_________
________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0002AB

Order Placed in FY 2005                    ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0002AC

Order Placed in FY 2006                   ea.                           $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0002AD

Order Placed in FY 2007                    ea.                          $_________
________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0002AE

Order Placed in FY 2008                    ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0002AF

Order Placed in FY 2009                  ea.                           $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0003 XXX

Ship Service Diesel Engines
for the MCM 3  through 14 Class Ship (Production Units) in accordance with
Attachment 1 (Estimated Maximum Quantity of 38 units) (Fixed Price)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0003AA

Order Placed in FY 2004                    ea.                          $__________
_

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0003AB

Order Placed in FY 2005                    ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0003AC

Order Placed in FY 2006                    ea.                          $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0003AD

Order Placed in FY 2007                    ea.                          $__________
___

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0003AE

Order Placed in FY 2008                    ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0003AF

Order Placed in FY 2009                   ea.                          $__________

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0004 XXX

Main Propulsion Diesel Engines
for the MHC 51  through 62 Class Ship (Production Units) in accordance with
Attachment 1 (Estimated Maximum Quantity of 26 units) (Fixed Price)
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0004AA

Order Placed in FY 2004                    ea.                          $___________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0004AB

Order Placed in FY 2005                    ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0004AC

Order Placed in FY 2006                   ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0004AD

Order Placed in FY 2007                    ea.                          $___________
_

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0004AE

Order Placed in FY 2008                    ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0004AF

Order Placed in FY 2009                   ea.                          $__________

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE MAX AMOUNT
0005 XXX

Ship Service Diesel Engines
for the MHC 51  through 62 Class Ship (Production Units) in accordance with
Attachment 1 (Estimated  Maximum Quantity of 38 units) (Fixed Price)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0005AA

Order Placed in FY 2004                    ea.                          $__________
_

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0005AB

Order Placed in FY 2005                    ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0005AC

Order Placed in FY 2006                   ea.                          $__________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0005AD

Order Placed in FY 2007                    ea.                          $__________
_

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0005AE

Order Placed in FY 2008                    ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0005AF

Order Placed in FY 2009                    ea.                          $__________

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0006 XXX

Main Propulsion Diesel Engines
FFP - for the MCM 1 and 2 Class Ship (Production Units) in accordance with
Attachment 1 (Estimated Maximum Quantity of 11 units) (Fixed Price)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0006AA

Order Placed in FY 2006                    ea.                          $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0006AB

Order Placed in FY 2007                    ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0006AC

Order Placed in FY 2008                   ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0006AD

Order Placed in FY 2009                    ea.                          $________
_

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE MAX AMOUNT
0007 XXX

Ship Service Diesel Engines
for the MCM 1 and 2 Class Ship (Production Units) in accordance with
Attachment 1 (Estimated Maximum Quantity of 9 units) (Fixed Price)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0007AA

Order Placed in FY 2006                   ea.                          $_________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0007AB

Order Placed in FY 2007                    ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0007AC

Order Placed in FY 2008                   ea.                          $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0007AD

Order Placed in FY 2009                    ea.                          $_________

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0008 XXX

Training Courses in accordance with
Attachment 5 (Estimated Maximum Quantity of 86 Courses) (Fixed Price)

ITEM NO SUPPLIES/SERVICES  EST.
QUANTITY

UNIT UNIT PRICE

0008AA Each
Factory Training Course, MCM Specific,
Ordered in FY04                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AB Each

Factory Training Course, MCM Specific,
Ordered in FY05                                                                      $__________

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0008AC Each

Factory Training Course, MCM Specific,
Ordered in FY06                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AD Each

Factory Training Course, MCM Specific,
Ordered in FY07                                                                      $__________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AE Each

Factory Training Course, MCM Specific,
Ordered in FY08                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AF Each

Local Training Course, MCM Specific,
Ordered in FY05                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AG Each

Local Training Course, MCM Specific,
Ordered in FY06                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AH Each

Local Training Course, MCM Specific,
Ordered in FY07                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AJ Each

Local Training Course, MCM Specific,
Ordered in FY08                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AK Each

Shipboard Training Course, MCM Specific,
Ordered in FY04                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AL Each

Shipboard Training Course, MCM Specific,
Ordered in FY05                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AM Each

Shipboard Training Course, MCM Specific,
Ordered in FY06                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AN Each

Shipboard Training Course, MCM Specific,
Ordered in FY07                                                                      $__________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AP Each

Shipboard Training Course, MCM Specific,
Ordered in FY08                                                                      $__________

ITEM NO SUPPLIES/SERVICES  EST.
QUANTITY

UNIT UNIT PRICE

0008AQ Each
Factory Training Course, MHC Specific,
Ordered in FY04                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AR Each

Factory Training Course, MHC Specific,
Ordered in FY05                                                                      $__________

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0008AS Each

Factory Training Course, MHC Specific,
Ordered in FY06                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AT Each

Factory Training Course, MHC Specific,
Ordered in FY07                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AU Each

Factory Training Course, MHC Specific,
Ordered in FY08                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AV Each

Local Training Course, MHC Specific,
Ordered in FY06                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AW Each

Local Training Course, MHC Specific,
Ordered in FY07                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AX Each

Local Training Course, MHC Specific,
Ordered in FY08                                                                      $__________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AY Each

Shipboard Training Course, MHC Specific,
Ordered in FY05                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008AZ Each

Shipboard Training Course, MHC Specific,
Ordered in FY06                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008BA Each

Shipboard Training Course, MHC Specific,
Ordered in FY07                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0008BB Each

Shipboard Training Course, MHC Specific,
Ordered in FY08                                                                      $__________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE MAX AMOUNT
0009 XXX

Spare Parts
 in accordance with section 2.9.2 of Attachment 1 (estimated Maximum
Quantities of 12-MCM,12-MHC,2-MCM 1&2 Initial Outfitting; 10-MCM, 8-
MHC, 2-MCM 1&2 Replenishment Spares; 7-MCM, 4-MHC Minor OH kits;
and 1-MCM, 1-MHC Major OH kit) (Fixed Price)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AA Set

Initial Spare Parts Outfitting for MCM 3-14, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2003

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AB Set

Initial Spare Parts Outfitting for MCM 3-14, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AC Set

Initial Spare Parts Outfitting for MCM 3-14, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2005
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AD Set

Initial Spare Parts Outfitting for MCM 3-14, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AE Set

Initial Spare Parts Outfitting for MCM 3-14, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AF Set

Initial Spare Parts Outfitting for MCM 3-14, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AG Set

Initial Spare Parts Outfitting for MCM 1-2, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2003

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AH Set

Initial Spare Parts Outfitting for MCM 1-2, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AJ Set

Initial Spare Parts Outfitting for MCM 1-2, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AK Set

Initial Spare Parts Outfitting for MCM 1-2, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2006



N65540-03-R-0006

Page 12 of 101

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AL Set

Initial Spare Parts Outfitting for MCM 1-2, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AM Set

Initial Spare Parts Outfitting for MCM 1-2, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AN Set

Initial Spare Parts Outfitting for MHC, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2003

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AP Set

Initial Spare Parts Outfitting for MHC, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AQ Set

Initial Spare Parts Outfitting for MHC, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AR Set

Initial Spare Parts Outfitting for MHC, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AS Set

Initial Spare Parts Outfitting for MHC, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AT Set

Initial Spare Parts Outfitting for MHC, Parts Required
to Sustain Operations for 90 Days, Order placed               $___________
 in FY 2008
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AU Set

Replenishment Spare Parts for MCM 3-14,  Order
placed  in FY 2003                                                            $___________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AV Set

Replenishment Spare Parts for MCM 3-14,  Order
placed  in FY 2004                                                            $___________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AW Set

Replenishment Spare Parts for MCM 3-14,  Order
placed  in FY 2005                                                            $___________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AX Set

Replenishment Spare Parts for MCM 3-14,  Order
placed  in FY 2006                                                            $___________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AY Set

Replenishment Spare Parts for MCM 3-14,  Order
placed  in FY 2007                                                            $___________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009AZ Set

Replenishment Spare Parts for MCM 3-14,  Order
placed  in FY 2008                                                            $___________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BA Set

Replenishment Spare Parts for MHC,  Order placed               $___________
 in FY 2003

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BB Set

Replenishment Spare Parts for MHC,  Order placed               $___________
 in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BC Set

Replenishment Spare Parts for MHC,  Order placed               $___________
 in FY 2005
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BD Set

Replenishment Spare Parts for MHC,  Order placed               $___________
 in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BE Set

Replenishment Spare Parts for MHC,  Order placed               $___________
 in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BF Set

Replenishment Spare Parts for MHC,  Order placed               $___________
 in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BG Set

Replenishment Spare Parts for MCM 1-2,  Order
placed  in FY 2003                                                            $___________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BH Set

Replenishment Spare Parts for MCM 1-2,  Order
placed  in FY 2004                                                            $___________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BJ Set

Replenishment Spare Parts for MCM 1-2,  Order
placed  in FY 2005                                                            $___________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BK Set

Replenishment Spare Parts for MCM 1-2,  Order
placed  in FY 2006                                                            $___________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BL Set

Replenishment Spare Parts for MCM 1-2,  Order
placed  in FY 2007                                                            $___________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BM Set

Replenishment Spare Parts for MCM 1-2,  Order
placed  in FY 2008                                                            $___________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BN Set

Minor Overhaul Kit for MCM 3-14, Order placed            $___________
 in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BP Set

Minor Overhaul Kit for MCM 3-14, Order placed            $___________
 in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BQ Set

Minor Overhaul Kit for MCM 3-14, Order placed            $___________
 in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BR Set

Minor Overhaul Kit for MCM 3-14, Order placed            $___________
 in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BS Set

Minor Overhaul Kit for MHC, Order placed                    $___________
 in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BT Set

Minor Overhaul Kit for MHC, Order placed                    $___________
 in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BU Set

Minor Overhaul Kit for MHC, Order placed                    $___________
 in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BV Set

Minor Overhaul Kit for MHC, Order placed                    $___________
 in FY 2008



N65540-03-R-0006

Page 16 of 101

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BW Set

Minor Overhaul Kit for MCM 1-2, Order placed              $___________
 in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BX Set

Minor Overhaul Kit for MCM 1-2, Order placed              $___________
 in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BY Set

Minor Overhaul Kit for MCM 1-2, Order placed              $___________
 in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009BZ Set

Minor Overhaul Kit for MCM 1-2 , Order placed            $___________
 in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009CA Set

Major Overhaul Kit for MCM 3-14, Order placed            $___________
 in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009CB Set

Major Overhaul Kit for MCM 3-14, Order placed            $___________
 in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009CC Set

Major Overhaul Kit for MCM 3-14, Order placed            $___________
 in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009CD Set

Major Overhaul Kit for MCM 3-14, Order placed            $___________
 in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009CE Set

Major Overhaul Kit for MHC, Order placed                    $___________
 in FY 2005
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009CF Set

Major Overhaul Kit for MHC, Order placed                    $___________
 in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009CG Set

Major Overhaul Kit for MHC, Order placed                    $___________
 in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009CH Set

Major Overhaul Kit for MHC, Order placed                    $___________
 in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009CJ Set

Major Overhaul Kit for MCM 1-2, Order placed              $___________
 in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009CK Set

Major Overhaul Kit for MCM 1-2, Order placed              $___________
 in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009CL Set

Major Overhaul Kit for MCM 1-2, Order placed              $___________
 in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0009CM Set

Major Overhaul Kit for MCM 1-2 , Order placed            $___________
 in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010 1 Lot XXX

Technical Data in accordance with Exhibit A, Contract Data Requirements List
(CDRL)- DD Form 1423 (Fixed Price)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AA 1 Lot

Logistics Management Information Summary (LMI),
 Engineering Data for Provisioning (EDFP) (Digital) specific to MCM MPDE,
Seq. No. A001

       $_________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AB 1 Lot

Logistics Management Information Summary (LMI),
 Engineering Data for Provisioning (EDFP) (Digital) specific to MCM SSDG,
Seq. No. A002

       $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AC 1 Lot

Logistics Management Information Summary (LMI),
 Engineering Data for Provisioning (EDFP) (Digital) specific to MHC MPDE,
Seq. No. A003

       $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AD 1 Lot

Logistics Management Information Summary (LMI),
 Engineering Data for Provisioning (EDFP) (Digital) specific to MHC SSDG,
Seq. No. A004

       $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AE 1 Lot

Commercial Off-the Shelf (COTS) Manuals,
 Supplemental Engineering Data for Provisioning specific to MCM MPDE,
Seq. No. A005

      $ _________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AF 1 Lot

Commercial Off-the Shelf (COTS) Manuals,
 Supplemental Engineering Data for Provisioning specific to MCM SSDG, Seq.
No. A006

      $ _________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AG 1 Lot

Commercial Off-the Shelf (COTS) Manuals,
 Supplemental Engineering Data for Provisioning specific to MHC MPDE, Seq.
No. A007

      $ _________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AH 1 Lot

Commercial Off-the Shelf (COTS) Manuals,
 Supplemental Engineering Data for Provisioning specific to MHC SSDG, Seq.
No. A008

      $ _________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010AJ 1 Lot

Logistics Management Information (LMI),
Supportability Analysis Summary (SAS), Provisioning Part List (PPL) specific
to MCM MPDE, Seq. No. A009

       $_________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010AK 1 Lot

Logistics Management Information (LMI),
Supportability Analysis Summary (SAS), Provisioning Part List (PPL) specific
to MCM SSDG, Seq. No. A010

       $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010AL 1 Lot

Logistics Management Information (LMI),
Supportability Analysis Summary (SAS), Provisioning Part List (PPL) specific
to MHC MPDE, Seq. No. A011

       $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010AM 1 Lot

Logistics Management Information (LMI),
Supportability Analysis Summary (SAS), Provisioning Part List (PPL) specific
to MHC SSDG, Seq. No. A012

       $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010AN 1 Lot

Logistics Management Information (LMI),
Supportability Analysis Summary (SAS), Tools and Test Equipment List
(TTEL) specific to MCM MPDE, Seq. No. A013

         $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010AP 1 Lot

Logistics Management Information (LMI),
Supportability Analysis Summary (SAS), Tools and Test Equipment List
(TTEL) specific to MCM SSDG, Seq. No. A014

         $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010AQ 1 Lot

Logistics Management Information (LMI),
Supportability Analysis Summary (SAS), Tools and Test Equipment List
(TTEL) specific to MHC MPDE, Seq. No. A015

         $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010AR 1 Lot

Logistics Management Information (LMI),
Supportability Analysis Summary (SAS), Tools and Test Equipment List
(TTEL) specific to MHC SSDG, Seq. No. A016

         $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AS 1 Lot

Conference Minutes,
Provisioning Conference Minutes, Seq. No. A017

       $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010AT 1 Lot         $________

Logistics Management Information (LMI),
 Supportability Analysis Summary (SAS), Component Identification Data
(CID) for Statement of Prior Submission (SPS) specific to MCM MPDE, Seq.
No. A018
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010AU 1 Lot         $________

Logistics Management Information (LMI),
 Supportability Analysis Summary (SAS), Component Identification Data
(CID) for Statement of Prior Submission (SPS) specific to MCM SSDG, Seq.
No. A019

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010AV 1 Lot         $________

Logistics Management Information (LMI),
 Supportability Analysis Summary (SAS), Component Identification Data
(CID) for Statement of Prior Submission (SPS) specific to MHC MPDE, Seq.
No. A020

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010AW 1 Lot         $________

Logistics Management Information (LMI),
 Supportability Analysis Summary (SAS), Component Identification Data
(CID) for Statement of Prior Submission (SPS) specific to MHC SSDG, Seq.
No. A021

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AX 1 Lot

Planned Maintenance System,
Master System and Subsystem Index specific to MCM MPDE, Seq. No. A022

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AY 1 Lot

Planned Maintenance System,
Master System and Subsystem Index specific to MCM SSDG, Seq. No. A023

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010AZ 1 Lot

Planned Maintenance System,
Master System and Subsystem Index specific to MHC MPDE, Seq. No. A024

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010BA 1 Lot

Planned Maintenance System,
Master System and Subsystem Index specific to MHC SSDG, Seq. No. A025

        $_________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010BB 1 Lot

Commercial Off-the Shelf (COTS) Manuals,
 and Associated Supplemental Data specific to MCM MPDE, Seq. No. A026

      $ _________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010BC 1 Lot

Commercial Off-the Shelf (COTS) Manuals,
 and Associated Supplemental Data specific to MCM SSDG, Seq. No. A027

      $ _________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010BD 1 Lot

Commercial Off-the Shelf (COTS) Manuals,
 and Associated Supplemental Data specific to MHC MPDE, Seq. No. A028

      $ _________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010BE 1 Lot

Commercial Off-the Shelf (COTS) Manuals,
 and Associated Supplemental Data specific to MHC SSDG, Seq. No. A029

      $ _________

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

UNIT UNIT PRICE  AMOUNT

0010BF 1 Lot         $_________
Contractor’s Progress, Status and MGMT Report,
 Seq. No. A030

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BG 1 Lot

High Impact Shock Test Plan and Procedures,
 Seq. No. A031

         $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BH 1 Lot

Shock Test Report,
 Seq. No. A032

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BJ 1 Lot

Notification of Tests,
Seq. No. A033

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010BK 1 Lot

Shock Test Extension,
Seq. No. A034

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010BL 1 Lot

Math Model/Analysis Report,
Seq. No. A035

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BM 1 Lot

First Article Test Plan
and Procedures for each Engine Type, Seq. No. A036

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BN 1 Lot

Contractor’s FAT Documentation
and Reports for Each Engine Type, Seq. No. A037

        $________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BP 1 Lot

Reliability and Maintainability Program Plan,
Seq. No. A038

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BQ 1 Lot

Reliability, Maintainability Allocations, Assessments and Analysis Reports
(RMAAA) and Failure Modes, Effects and Criticality Analysis (FMECA), Seq.
No. A039

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BR 1 Lot

Maintainability Demonstration Test Plan,
 Seq. No. A040

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BS 1 Lot

Maintainability Demonstration Test Report,
 Seq. No. A041

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BT 1 Lot

MCM Magnetic Test Plan for Single Engine,
 Seq. No. A042

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BU 1 Lot

MCM Magnetic Test Report for Single Engine,
 Seq. No. A043

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BV 1 Lot

MHC Magnetic Test Plan for Single Engine,
 Seq. No. A044

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BW 1 Lot

MHC Magnetic Test Report for Single Engine,
 Seq. No. A045

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BX 1 Lot

Training Materials and Products,
 Seq. No. A046

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BY 1 Lot

Conference Minutes, Design Review Meeting Minutes for Engine and
Installation, Seq. No. A047

        $________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010BZ 1 Lot

Diesel Engine Lubricating Oil Spectrographic Limits and Guidance for wear
Metals, Seq. No. A048

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CA 1 Lot

Quality Assurance Program Plan,
Seq. No. A049

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CB 1 Lot

Manufacturer Recommended Operating Parameters and Sequencing
Procedures, Seq. No. A050

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CC 1 Lot

Long Term Engine Preservation Plan,
Seq. No. A051

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CD 1 Lot

Vibration Test Report of MCM Engine Electronic Cabinets,
Seq. No. A052

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CE 1 Lot

Vibration Test Report of MHC Engine Electronic Cabinets,
Seq. No. A053

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CF 1 Lot

Interface Control Document,
Seq. No. A054

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CG 1 Lot

Interface Requirement Specification for MCS  Interface,
Seq. No. A055

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CH 1 Lot

Interface Design Document for MCS  Interface,
Seq. No. A056

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CJ 1 Lot

Engine Sequencing Procedures,
Seq. No. A057

        $________
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CK 1 Lot

ABS Design Assessment Review and Approval,
Seq. No. A058

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CL 1 Lot

ABS Design Assessment Report,
Seq. No. A059

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CM 1 Lot

ABS Survey Report on Main Internal Combustion Engine,
Seq. No. A060

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CN 1 Lot

ABS Interim Machinery Certificate,
Seq. No. A061

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CP 1 Lot

Notification of  Tests, First Article Testing,
Seq. No. A062

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CQ 1 Lot

Conference Agenda, Provisioning Conferences,
Seq. No. A063

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CR 1 Lot

Interface Control Drawings,
Seq. No. A063

        $________

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE  AMOUNT
0010CS 1 Lot

Logistics Management Information Summary (LMI),
Design Change Notice, Seq. No. A065

        $________

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0011 1 Lot

Contractor Logistic Support Services in accordance
with Attachment 2
(CPAF)                                                                    ESTIMATED COST

BASE FEE

AWARD FEE

TOTAL ESTIMATED COST +  FEE

Note: The base fee shall not exceed three percent of the estimated cost of CLIN 0011 exclusive of the fee.
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE  AMOUNT
0012 1 Lot

Performance Based Logistics Services in accordance
Attachment 3
(CPAF)                                                                    ESTIMATED COST

BASE FEE

AWARD FEE

TOTAL ESTIMATED COST +  FEE

Note: The base fee shall not exceed three percent of the estimated cost of CLIN 0012 exclusive of the fee.

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE  AMOUNT
0013 1 Lot

Performance Based Logistics-C Services
in accordance with Attachment 4
(CPAF)                                                                    ESTIMATED COST

BASE FEE

AWARD FEE

TOTAL ESTIMATED COST +  FEE

Note: The base fee shall not exceed three percent of the estimated cost of CLIN 0013 exclusive of the fee.

TEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0014 Set XXX

Special Tooling and Test Equipment
in accordance with Section 2.9.1 of Attachment 1 (Estimated Maximum
Quantities of 12-MCM 3-14, 12-MHC and 2-MCM 1&2 Onboard Special Tool
Kits; 1-MCM 3-14, 1-MHC and 1-MCM 1&2 Intermediate Maintenance
Activity Special Tool Kits; 1-MCM 3-14, 1-MHC and 1-MCM 1&2 Depot
Level Repair Facility Special Tool Kits) (Fixed Price)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AA Set

On-Board Special Tool Kit Specific to MCM 3-14,                 $_____________
Order placed in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AB Set

On-Board Special Tool Kit Specific to MCM 3-14,                 $_____________
Order placed in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AC Set

On-Board Special Tool Kit Specific to MCM 3-14,                 $_____________
Order placed in FY 2006
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AD Set

On-Board Special Tool Kit Specific to MCM 3-14,                 $_____________
Order placed in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AE Set

On-Board Special Tool Kit Specific to MCM 3-14,                 $_____________
Order placed in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AF Set

On-Board Special Tool Kit Specific to MHC,                          $_____________
Order placed in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AG Set

On-Board Special Tool Kit Specific to MHC,                          $_____________
Order placed in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AH Set

On-Board Special Tool Kit Specific to MHC,                          $_____________
Order placed in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AJ Set

On-Board Special Tool Kit Specific to MHC,                          $_____________
Order placed in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AK Set

On-Board Special Tool Kit Specific to MHC,                          $_____________
Order placed in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AL Set

On-Board Special Tool Kit Specific to MCM 1-2,                   $_____________
Order placed in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AM Set

On-Board Special Tool Kit Specific to MCM 1-2,                   $_____________
Order placed in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AN Set

On-Board Special Tool Kit Specific to MCM 1-2,                  $_____________
Order placed in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AP Set

On-Board Special Tool Kit Specific to MCM 1-2,                   $_____________
Order placed in FY 2007
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AQ Set

On-Board Special Tool Kit Specific to MCM 1-2,                   $_____________
Order placed in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AR Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MCM 3-14, Order placed in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AS Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MCM 3-14, Order placed in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AT Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MCM 3-14, Order placed in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AU Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MCM 3-14, Order placed in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AV Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MCM 3-14, Order placed in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AW Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MHC, Order placed in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AX Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MHC, Order placed in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AY Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MHC, Order placed in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014AZ Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MHC, Order placed in FY 2007
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BA Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MHC, Order placed in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BB Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MCM 1-2, Order placed in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BC Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MCM 1-2, Order placed in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BD Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MCM 1-2, Order placed in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BE Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MCM 1-2, Order placed in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BF Set

Intermediate Maintenance Activity Special Tool Kit          $_____________
Specific to MCM 1-2, Order placed in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BG Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MCM 3-14, Order placed in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BH Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MCM 3-14, Order placed in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BJ Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MCM 3-14, Order placed in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BK Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MCM 3-14, Order placed in FY 2007
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BL Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MCM 3-14, Order placed in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BM Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MHC, Order placed in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BN Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MHC, Order placed in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BP Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MHC, Order placed in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BQ Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MHC, Order placed in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BR Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MHC, Order placed in FY 2008

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BS Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MCM 1-2, Order placed in FY 2004

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BT Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MCM 1-2, Order placed in FY 2005

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BU Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MCM 1-2, Order placed in FY 2006

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BV Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MCM 1-2, Order placed in FY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0014BW Set

Depot Level Repair Facility Special Tool Kit                     $_____________
Specific to MCM 1-2, Order placed in FY 2008
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0015 1 Lot $_____________

Services to Provide an Evaluation of the Suitability of the Installation Detail
Design  (Estimated Maximum Quantity of 1) (Fixed Price)

MINIMUM AND MAXIMUM QUANTITIES

As referred to in paragraph (b) of FAR Clause 52.216-22 “Indefinite Quantity” of this contract, the contract
minimum quantity is one First Article Unit of CLIN 0001; the maximum quantity is four First Article Units with
shock testing of Item 0001 plus 172 production units under CLINs 0002, 0003, 0004, 0005, 0006, and 0007; 66
training courses under CLIN 0008, 59 sets of spare parts under CLIN 0009; the technical data under CLIN 0010;
either CLIN 0011, 0012 or 0013; 32 sets of special tooling under CLIN 0014; and the services under CLIN 0015.

DETERMINATION AND PAYMENT OF AWARD FEE  (SEP 1999)

(a)  In addition to any base fee set forth herein, the contractor may earn and be paid all or a portion of an award
fee not to exceed $TBD.

(b)  It is understood that the ratio between the maximum possible award fee which may be earned by the
contractor and the base fee payable under the contract, as amended, which ratio is TBD shall remain constant.  That
is, if the base fee payable is increased or reduced by modification, the maximum amount of award fee which may be
earned and paid shall be increased or reduced proportionately.

(c)  Payment of any award fee earned by the contractor shall not be subject to the withholding provisions of
FAR Clause 52.216-8, “Fixed-Fee”.
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SECTION C Descriptions and Specifications

Section C -DESCRIPTION / SPECS / WORK STATEMENT

The goal of this procurement is to provide high reliability, cost effective replacement diesel
engines, spare parts, special tools, training and performance based logistics support for fourteen Mine
Countermeasures (MCM –1) Class ships and twelve Coastal Mine Hunter (MHC-51) Class ships.

CLINs 0001 – 0007, 0009, 0014 The Contractor shall provide replacement engines for MCM-1 and MHC-
51 Class Ships.  The MCM-1 Class ships require four main propulsion diesel engines per ship and three
ship service diesel generator engines per ship.  The existing MCM 1&2 shipboard diesel engines are of a
different manufacturer from the MCM 3 through 14 shipboard engines and have slightly different technical
requirements.  The MHC-51 Class ships will require two main propulsion diesel engines per ship and
three ship service diesel generator engines per ship.  The specific technical requirements for the
replacement diesel engines (CLINs 0001 – 0007), spare parts (CLIN 0009) and special tools (CLIN 0014)
are defined in Section J, Attachment (1), Diesel Engine Technical Specification Main Propulsion and
Ship Service Diesel Engine, Retrofit Application for MHC-51 and MCM-1 Class Ships.

CLINs 0011 – 0013 The Contractor shall also price three forms of performance based logistics
services support.  The three forms of performance based logistics which shall be priced by the Contractor
are defined by standardized U.S. Navy logistics support terms: Contractor Logistics Services (CLS),
Performance Based Logistics (PBL) and Performance Based Logistics – Commercial (PBL-C).  CLS
support requirements are defined in Section J, Attachment (2), Contractor Logistics Services
Statement of Objectives, Main Propulsion and Ship Service Diesel Engines, Retrofit Application
for MHC-51 and MCM-1 Class Ships.  PBL support requirements are defined in Section J, Attachment
(3) Performance Based Logistic, Statement of Work, Main Propulsion and Ship Service Diesel
Engines, Retrofit Application for MHC-51 and MCM-1 Class Ships.  PBL-C support requirements are
defined in Section J, Attachment (4) Performance Based Logistic- Commercial, Statement of Work,
Main Propulsion and Ship Service Diesel Engines, Retrofit Application for MHC-51 and MCM-1
Class Ships.  The Government will select the performance based logistics services that provide the best
value to the Government.

CLIN 0008 – The Contractor shall also provide Local, Factory and On-Board operator training services.
Training requirements are defined in Section J, Attachment (5).

CLIN 0015 – The contractor shall provide a technical evaluation of the suitability of the installation detail
design developed under a follow on contract.  The purpose of this review is to ensure engine reliability,
maintainability and accessibility are not adversely affected by the proposed installation plan.

CLIN 0010- Technical Data shall be provided in accordance with Exhibit A, Contract Data Requirements
List (CDRL)- DD Form 1423.
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SECTION D Packaging and Marking

Preservation, Packaging and Marking

Preservation, packaging and marking shall be in accordance with Section 2.1.1 of Attachment 1.

PROHIBITED PACKING MATERIALS  (JUN 1998)

The use of asbestos, excelsior, newspaper or shredded paper (all types including waxed paper, computer paper and
similar hydroscopic or non-neutral material) is prohibited.  In addition, loose fill polystyrene is prohibited for
shipboard use.

(End of clause)

PACKAGING AND MARKING OF REPORTS  (SEP 1999)

(a)  All unclassified data shall be prepared for shipment in accordance with best commercial practice.
Classified reports, data and documentation, if any, shall be prepared for shipment in accordance with the National
Industry Security Program Operating Manual, DoD 5220.22-M.

(b)  The contractor shall promptly display on the cover of each report the following information:

(1)  Name and business address of contractor.

(2)  Contract Number/Delivery/Task order number.

(3)  Contract/Delivery/Task order dollar amount.

(4) Whether the contract was competitively or non-competitively awarded;

(5)  Name, code and activity of sponsoring individual.

(End of clause)
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SECTION E Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0001 Contractor’s Test Facility NSWCCD/ABS Origin NSWCCD
0002 Contractor’s Test Facility NSWCCD/ABS Origin NSWCCD
0003 Contractor’s Test Facility NSWCCD/ABS Origin NSWCCD
0004 Contractor’s Test Facility NSWCCD/ABS Origin NSWCCD
0005 Contractor’s Test Facility NSWCCD/ABS Origin NSWCCD
0006 Contractor’s Test Facility NSWCCD/ABS Origin NSWCCD
0007 Contractor’s Test Facility NSWCCD/ABS Origin NSWCCD
0008 Destination Receiving

Activity
Destination Receiving

Activity
0009 Destination NSWCCD Destination NSWCCD
0010 Destination NSWCCD Destination NSWCCD
0011 Destination NSWCCD Destination NSWCCD
0012 Destination NSWCCD Destination NSWCCD
0013 Destination NSWCCD Destination NSWCCD
0014 Destination NSWCCD Destination NSWCCD
0015 Destination NSWCCD Destination NSWCCD

CLAUSES INCORPORATED BY REFERENCE:

52.246-2 Inspection Of Supplies--Fixed Price AUG 1996
52.246-3 Inspection Of Supplies Cost-Reimbursement MAY 2001
52.246-4 Inspection Of Services--Fixed Price AUG 1996
52.246-5 Inspection Of Services Cost-Reimbursement APR 1984
52.246-16 Responsibility For Supplies APR 1984
252.246-7000 Material Inspection And Receiving Report MAR 2003

CLAUSES INCORPORATED BY FULL TEXT

52.246-11      HIGHER-LEVEL CONTRACT QUALITY (FEB 1999)

The Contractor shall comply with the higher-level quality standard selected below. (If more than one standard is
listed, the offeror shall indicate its selection by checking the appropriate block.)

           Title                        Number                       Date                      Tailoring

See Section 2.10.1 of Attachment 1.

 (Contracting Officer insert the title, number (if any), date, and tailoring (if any) of the higher-level quality
standards.)

(End of clause)
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SECTION F Deliveries or Performance

CLAUSES INCORPORATED BY REFERENCE:

52.211-17 Delivery of Excess Quantities SEP 1989
52.242-15 Stop-Work Order AUG 1989
52.242-15 Alt I Stop-Work Order (Aug 1989) -  Alternate I APR 1984
52.242-17 Government Delay Of Work APR 1984
52.247-34 F.O.B. Destination NOV 1991

CLAUSES INCORPORATED BY FULL TEXT

PLACE OF DELIVERY/PERFORMANCE

CLIN 0001

Final shipping point for item under CLIN 0001 is:

Naval Station Ingleside
Training Center
Ingleside, TX

CLINs  0002, 0003, 0004, 0005, 0006, 0007

Anticipated place of delivery is as follows:

FY04
Conversions

(shipsets)

FY05
Conversions

(shipsets)

FY06
Conversions

(shipsets)

FY07
Conversions

(shipsets)

FY08
Conversions

(shipsets)
MCM (3-14)
Texas

1 1 1 2 3

MCM (3-14)
Bahrain

0 0 1 1 0

MCM (3-14)
Japan

0 0 1 1 0

MHC (51-62)
Texas

0 1 2 3 4

MHC (51-62)
Bahrain

0 0 0 1 1

MCM (1-2)
Texas

0 0 0 1 1

(1) MCM 3-14 Shipset = (4) MPDEs + (3) SSDGs
(1) MHC 51-62 Shipset = (2) MPDEs + (3) SSDGs
(1) MCM 1 & 2 Shipset = (4) MPDEs + (3) SSDGs
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Actual shipping address will be specified in individual delivery orders.

CLIN 0008

Place of performance will be as specified in individual delivery orders issued hereunder.

CLIN 0009

Shipping point for item under CLIN 0009 is:

Naval Station Ingleside
Fleet Industrial Supply Center
Ingleside, TX

CLIN 0010

Data under CLIN 0010 will be delivered in accordance with the applicable Contract Data Requirements
List, DD Form 1423.

CLINs 00011, 0012 or 0013

Place of performance will be as specified in individual delivery orders issued hereunder.

CLIN 0014

Shipping point for item under CLIN 0014 is:

Naval Station Ingleside
Fleet Industrial Supply Center
Ingleside, TX

CLIN 0015

Place of performance will be as specified in individual delivery orders issued hereunder.

52.211-8      TIME OF DELIVERY (JUN 1997)

(a) The Government requires delivery to be made according to the following schedule:

REQUIRED DELIVERY SCHEDULE

CLINs 0001AA-0001AH Completion of First Article Testing except for Shock
Testing 150 days after date of order

CLINs 0001AJ-0001AM 28 days following 150 days after date of order under
a follow on Integration and Installation Contract for
these engines

CLINs  0002, 0003, 0004, 0005, 0006, 0007 60 days after date of order
CLIN 0008 60 days after date of order
CLIN 0009 30 days after date of order
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CLIN 0010 In accordance with DD Form 1423 and applicable
delivery order

CLINs 0011, 0012 or 0013 In accordance with applicable delivery order
CLIN 0014 30 days after date of order
CLIN 0015 In accordance with applicable delivery order

OFFEROR'S PROPOSED DELIVERY SCHEDULE
ITEM NO. QUANTITY WITHIN DAYS AFTER DATE

OF CONTRACT

(b) Attention is directed to the Contract Award provision of the solicitation that provides that a written award or
acceptance of offer mailed, or otherwise furnished to the successful offeror, results in a binding contract. The
Government will mail or otherwise furnish to the offeror an award or notice of award not later than the day award is
dated. Therefore, the offeror should compute the time available for performance beginning with the actual date of
award, rather than the date the written notice of award is received from the Contracting Officer through the ordinary
mails. However, the Government will evaluate an offer that proposes delivery based on the Contractor's date of
receipt of the contract or notice of award by adding (1) five calendar days for delivery of the award through the
ordinary mails, or (2) one working day if the solicitation states that the contract or notice of award will be
transmitted electronically. (The term "working day" excludes weekends and U.S. Federal holidays.) If, as so
computed, the offered delivery date is later than the required delivery date, the offer will be considered
nonresponsive and rejected.

(End of Clause)
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SECTION G Contract Administration Data

CLAUSES INCORPORATED BY REFERENCE:

252.242-7000 Postaward Conference DEC 1991

CLAUSES INCORPORATED BY FULL TEXT

CAR-G01  REPORTING REQUIREMENTS (JUN 1996) (NSWCCD)

A status report shall be submitted on a monthly basis to the Procuring Contracting Officer, Contracting Officer's
Representative, Ordering Officer (if applicable) and Administrative Contracting Officer.  The report shall provide
the number of hours expended, the total cost incurred to date, data status and delivery status.

5252.232-9000  SUBMISSION OF INVOICES (FIXED PRICE)   (JUL 1992)

        (a) "Invoice" as used in this clause does not include contractor requests for progress payments.
        (b) The contractor shall submit original invoices with copies to the address identified in the  solicitation/
contract award form (SF 26-Block 10; SF 33-Block 23; SF 1447-Block 14),  unless delivery orders are applicable, in
which case invoices will be segregated by individual order and submitted to the address specified in the order (DD
1155-Block 13 or SF 26-Block 10).
        (c) The use of copies of the Material Inspection and Receiving Report (MIRR),
DD Form 250, as an invoice is encouraged. DFARS Appendix F-306 provides
instructions for such use. Copies of the MIRR used as an invoice are in addition to the standard distribution stated in
DFARS F-401.
        (d) In addition to the requirements of the Prompt Payment clause of this contract,  the contractor shall cite on
each invoice the contract line item number (CLIN); the contract subline item number (SLIN), if applicable; the
accounting
classification reference number (ACRN) as identified on the financial  accounting data sheets, and the payment
terms.
         (e) The contractor shall prepare:
               X    a separate invoice for each activity designated to receive the supplies or services.
                    a consolidated invoice covering all shipments delivered under an individual order.
                    either of the above.

          (f) If acceptance is at origin, the contractor shall submit the MIRR or other
acceptance verification directly to the designated payment office. If acceptance is at destination, the consignee will
forward acceptance verification to the designated payment office.

                                                   (End of clause)

5252.232-9001    SUBMISSION OF INVOICES (COST-REIMBURSEMENT, TIME-AND-MATERIALS,
LABOR-HOUR, OR FIXED PRICE INCENTIVE) (JUL 1992)

   (a) "Invoice" as used in this clause includes contractor requests for interim
payments using public vouchers (SF 1034) but does not include contractor requests for progress payments under
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fixed price incentive contracts.

   (b) The Contractor shall submit invoices and any necessary supporting documentation, in an original and  copies,
to the contract auditor* at the following address:
       _____________________________________________________________________
       _____________________________________________________________________
       _____________________________________________________________________
unless delivery orders are applicable, in which case invoices will be segregated
by individual order and submitted to the address specified in the order. In addition,
an information copy shall be submitted to the COR .
Following verification, the contract auditor* will forward the invoice to the designated payment office for payment
in the amount determined to be owing, in accordance with  the applicable payment (and fee) clause(s) of this
contract.
  (c) Invoices requesting interim payments shall be submitted no more than once every two weeks, unless another
time period is specified in the Payments clause of this contract. For indefinite delivery type contracts, interim
payment invoices shall be submitted no more than once every two weeks for each delivery order. There shall be  a
lapse of no more than  ____ calendar days between performance and submission of an  interim payment invoice..
  (d) In addition to the information identified in the Prompt Payment clause herein, each invoice shall contain the
following information, as applicable:
             (1) Contract line item number (CLIN)
             (2) Subline item number (SLIN)
             (3) Accounting Classification Reference Number (ACRN)
             (4) Payment terms
             (5) Procuring activity
             (6) Date supplies provided or services performed
             (7) Costs incurred and allowable under the contract
             (8) Vessel (e.g., ship, submarine or other craft) or system for which supply/service is provided
   (e)  A DD Form 250, "Material Inspection and Receiving Report",
                          is required with each invoice submittal.
                    x     is required only with the final invoice.
                          is not required.
   (f) A Certificate of Performance
                  X      shall be provided with each invoice submittal.
                        is not required.
   (g) The Contractor's final invoice shall be identified as such, and shall list all
other invoices (if any) previously tendered under this contract.
   (h) Costs of performance shall be segregated, accumulated and invoiced to the
appropriate ACRN categories to the extent possible. When such segregation of costs by ACRN is not possible for
invoices submitted with CLINS/SLINS with more than one ACRN, an allocation ratio shall be established in the
same ratio as the obligations cited in the accounting data so that costs are allocated on a proportional basis.

                   * In contracts with the Canadian Commercial Corporation, substitute
                        "Administrative Contracting Officer" for "contract auditor".

                                             (End of clause)
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SECTION H Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

AWARD FEE EVALUATION PROCEDURES

In accordance with Federal Acquisition Regulation Subpart 16.405-2, The amount of the award fee to be
paid is determined by the Government's judgmental evaluation of the contractor's performance in terms of
the criteria stated in the contract. This determination and the methodology for determining the award fee
are unilateral decisions made solely at the discretion of the Government.

AWARD-FEE PLAN (Applicable to CLIN 0011, 0012 or 0013)

1.0 INTRODUCTION

This award-fee plan is the basis for the MCM-1 and MHC-51 Class
Replacement Diesel Engine Logistics Support evaluation of the contractor's performance and for
presenting an assessment of that performance to the Fee Determining Official (FDO).  It describes
specific criteria and procedures used to assess the contractor’s performance and to determine the amount
of award fee earned.  Actual award-fee determinations and the methodology for determining award fee
are unilateral decisions made solely at the discretion of the Government and not subject to FAR Clause
52.233-1 entitled “Disputes”.

The award fee will be provided to the contractor through contract modifications and is in addition to the
Cost provisions of the contract.  The award fee earned and payable will be determined by the FDO based
upon review of the contractor's performance against the criteria set forth in this plan.  The FDO may
unilaterally change this plan prior to the beginning of an evaluation period.  The contractor will be notified
of changes to the plan by the Contracting Officer, in writing, before the start of the affected evaluation
period.  Changes to this plan that are applicable to a current evaluation period will be incorporated by
mutual consent of both parties.

2.0 ORGANIZATION

The award-fee organization consists of: the Fee Determining Official (FDO); an Award Fee Review Board
(AFRB) which consists of a chairperson, the contracting officer, a recorder, other functional area
participants, and advisor members; and the Performance Monitors.   The FDO, AFRB members, and
performance monitors are listed below:

Members

Fee Determining Official:  M-Class Re-Engine
                                         Program Manager

PEO-SHIPS
PMS-470

Award Fee Review Board Chairperson:  Contracting Officer NSWCCD
Code 3352

Award Fee Review Board Members:
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                      Diesel Engine Technical Specialist NSWCCD 9324
                      Logistics Specialist NSWCCD 9422
                      Contract Specialist/Recorder NSWCCD 3352

Performance Monitors

Area of Evaluation Performance Monitor(s)

1             Program Management NSWCCD 9324 (Diesel Tech Code)
2             Performance Metrics NSWCCD 9324 (Diesel Tech Code)
3             Quality Assurance NSWCCD 9324 (Diesel Tech Code)
4             Cost and Schedule Management NSWCCD 9324 (Diesel Tech Code)

3.0 RESPONSIBILITIES

a. Fee Determining Official.  The FDO approves the award-fee plan and any significant changes.
The FDO reviews the recommendation(s) of the AFRB, considers all pertinent data, and determines the
earned award-fee amount for each evaluation period.

b. Award Fee Review Board.  AFRB members review Performance Monitors’ evaluation of the
contractor's performance, consider all information from pertinent sources, prepare interim performance
reports, and arrive at an earned award-fee recommendation to be presented to the FDO.  The AFRB may
also recommend changes to this plan.

c. AFRB Recorder.  The AFRB recorder is responsible for coordinating the administrative actions
required by the Performance Monitors, the AFRB and the FDO, including:  l) receipt, processing and
distribution of evaluation reports from all required sources; 2) scheduling and assisting with internal
evaluation milestones, such as briefings; and 3) accomplishing other actions required to ensure the
smooth operation of the award fee.

d. Contracting Officer (CO). The CO is the liaison between contractor and Government
personnel.

e. Performance Monitors.  Performance Monitors maintain written records of the contractor's
performance in their assigned evaluation area(s) so that a fair and accurate evaluation is obtained.
Prepare interim and end-of-period evaluation reports as directed by the AFRB.

4.0 AWARD-FEE PROCESSES

a. Available Award-Fee Amount. The available award fee for each evaluation period is shown
below.  The award fee earned will be paid based on the contractor’s performance during each evaluation
period.

AWARD-FEE ALLOCATION BY EVALUATION PERIODS

The award fee earned by the contractor will be determined at the completion of evaluation periods shown
below.  The percentage and dollars shown corresponding to each period is the maximum available-
award-fee amount that can be earned during that particular period.
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Evaluation
Period *

From To Available
Award Fee

(%) **
          1 Start of Logistics

Services (SLS)***
SLS + 6 mos.

or end of contract (whichever
comes first)

5

2 SLS + 6 mos. SLS + 12 mos. or end of
contract (whichever comes

first)

5

3 SLS + 12 mos. SLS + 18 mos. or end of
contract (whichever comes

first)

7

4 SLS + 18 mos. SLS + 24 mos. or end of
contract (whichever comes

first)

8

5 SLS + 24 mos. SLS + 30 mos. or end of
contract (whichever comes

first).

10

6 SLS + 30 mos. SLS + 36 mos. or end of
contract (whichever comes

first)

10

7 SLS + 36 mos. SLS + 42 mos. or end of
contract (whichever comes

first)

12

8 SLS + 42 mos. SLS + 48 mos. or end of
contract (whichever comes

first)

13

9 SLS + 48 mos. SLS + 54 mos. or end of
contract (whichever comes

first)

15

SLS + 54 mos. SLS + 60 mos. or end of
contract (whichever comes

first)

15

Total 100%

 * The contractor will be notified of award fee changes, if any, in writing by the CO before the relevant
period is started and the award-fee plan will be modified accordingly.  Subsequent to the commencement
of a period, changes may only be made by mutual agreement of the parties.

** Will be computed in and expressed in dollars in contract award using percentage shown.  The
percentages are based on the total amount of MCM and MHC Class ships converted per contract review
period.  The total number of engines for which the Contractor will be required to provide logistics support
will increase during each year of the contract.  The following is the anticipated  Ship conversion schedule:

*** Logistics Services will start by executing CLIN 0011, 0012 or 0013 from the resultant contract.  The
anticipated start will occur after the first ship conversion is executed in FY04 (see conversion schedule in
the table below).

Definitions:
(1) MCM 3-14 Shipset = (4) MPDEs + (3) SSDGs
(1) MHC 51-62 Shipset = (2) MPDEs + (3) SSDGs
(1) MCM 1 & 2 Shipset = (4) MPDEs + (3) SSDGs
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b. Evaluation Criteria.  If the CO does not give specific notice in writing to the contractor of any
change to the evaluation criteria prior to the start of a new evaluation period, then the same
criteria listed for the preceding period will be used in the subsequent award-fee evaluation
period.  Any changes to evaluation criteria will be made by revising the evaluation criteria and
notifying the contractor.

EVALUATION CRITERIA
1.          Program Management

Unsatisfactory
? Contractor fails to meet requirements for satisfactory performance

Satisfactory
? Program planning is comprehensive and contains a logical flow of activities.  Program

status and visibility into near term actions are provided through schedules and status of
contract tasks.

? Contractor establishes clear lines of authority and provides effective communication with
Government, other agencies, and associate contractors.  Minimal programmatic or
technical impacts experienced because of communication problems.

? Contractor implements management control systems that provide for identification of
problems to the appropriate management level.  Contractor clearly defines problems with
factual supporting information and rationale.

? Responsive to Government in supporting programmatic and technical issues.  Contractor
responds to Government direction in compliance with industry standards and modes of
operation.  Contractor provides timely, logical response to Government concerns.

Very Good
? Contractor plays a key role in identifying issues and recommendations for program

improvements.  Contractor anticipates new requirements and incorporates them well
before critical need dates, thereby avoiding unnecessary work.  Contractor
accommodates changing schedules, program activities, and associate contractors with
minimal impact to the overall program.  Contractor makes decisions and
recommendations that demonstrate a high level of sensitivity to identifying cost-
avoidance opportunities that could reduce overall program costs.  Contractor

FY04
Conversions

(shipsets)

FY05
Conversions

(shipsets)

FY06
Conversions

(shipsets)

FY07
Conversions

(shipsets)

FY08
Conversions

(shipsets)
MCM (3-14)
Texas

1 1 1 2 3

MCM (3-14)
Bahrain

0 0 1 1 0

MCM (3-14)
Japan

0 0 1 1 0

MHC (51-62)
Texas

0 1 2 3 4

MHC (51-62)
Bahrain

0 0 0 1 1

MCM (1-2)
Texas

0 0 0 1 1
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demonstrates positive management control over program resources; minimizes conflicts
with allocation of corporate resources to other programs.  Design, development, and
production activities provide for increased performance, reliability, maintainability, and
supportability without additional cost or risk.

? Contractor demonstrates strong leadership through effective internal communications.
Inter-organization coordination and planning are exploited to the maximum.  Contractor
ensures the Government is informed of all upcoming decisions that will potentially impact
schedule, technical performance, and/or cost.  Early coordination with Government
management to keep the Government informed of problem developments, schedule
changes, and required decision points.

? Contractor demonstrates initiative and foresight in planning for potential problems,
analyzing program impact, resolving program problems and instituting prompt corrective
actions.  Contractor's positive management control over problem areas results in early
problem resolution and minimal program impacts.  Proposed solutions require little
revision or Government intervention and consider life cycle costs.  Contractor anticipates
most associate contractor's potential problem areas and provides alternative resolutions
that clearly consider and identify impact to schedule and cost to all parties.

? Contractor continuously reviews labor resource allocations in order to minimize labor
usage, while maintaining adequate staffing levels to maintain schedule, an acceptable
quality of work, and maximum productivity.  Contractor provides visibility to Government
of resource concerns and solutions.

? Contractor maintains a complete and comprehensive discrepancy tracking system and
provides easy access to the Government.  Contractor maintains vigorous, formal control
over tests, discrepancies, reporting, technical evaluation, and closure disposition.

Excellent
? Management demonstrates the highest degree of foresight into program planning, depth

of analysis, accomplishment of tasks, advance identification of problems and problem
resolution, integrating total program concept and a comprehensive management
approach.  Critical milestones are planned as early as possible to provide for maximum
program contingency time.  Many milestones are met early, to the benefit of the program,
with no adverse effect on performance, schedule, cost, or risk.  Contractor demonstrates
a concern for the correct understanding of contract tasking and cost growth avoidance,
and is responsive to the changing nature and levels of work.

? Contractor develops an effective, efficient contractor team that reflects strong, open lines
of communication.  Improvements to the planned program result from high quality
communication with Government and other external focal points with no program impacts
attributed to poor communication.  Contractor maintains complete and effective
coordination and liaison with Government counterparts and other contractors.  Contractor
independently supports program activities in a consistent and cooperative mode.

? Contractor demonstrates initiative in planning, analyzing, and assessing the total impact
of potential problems.  Contractor identifies high-risk/problem areas early, plans
alternative/parallel courses of action, and keeps the Government well informed of
developments.  Life cycle costs are minimized by problem solutions.

? Contractor's team consists of highly qualified and motivated personnel, with an emphasis
on productivity.  Contractor minimizes changes of key individuals.

? Contractor demonstrates initiative in support of the Government by taking a leadership
role in identifying issues and providing significant, timely recommendations and actions
for program improvements.

2.          Performance Metrics

Unsatisfactory
? Contractor fails to meet requirements for satisfactory performance
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Satisfactory
? Contractor provided shipboard installed equipment achieves Operational Availability of

0.95 at a 95% confidence level for each MPDE diesel engine.
? Contractor provided shipboard installed equipment achieves Operational Availability of

0.975 at a 95% confidence level for each SSDG diesel engine.
? Contractor provided shipboard installed equipment achieves 2000 hour MTBF at a 95%

confidence level.
? Contractor provided shipboard installed equipment achieves 5 hour MTTR at a 95%

confidence level and have a maximum repair time of less than 24 hours for 95% of all
failures.

? Contractor provided shipboard installed equipment achieves 15,000 hours between major
Class B Overhauls.

Very Good
? Contractor provided shipboard installed equipment Operational Availability exceeds 0.95

at a 95% confidence level for each MPDE diesel engine.
? Contractor provided shipboard installed equipment Operational Availability exceeds

0.975 at a 95% confidence level for each SSDG diesel engine.
? Contractor provided shipboard installed equipment exceeds 2000 hour MTBF at a 95%

confidence level.
? Contractor provided shipboard installed equipment is less than 5 hours MTTR at a 95%

confidence level and have a maximum repair time of less than 24 hours for 95% of all
failures.

? Contractor provided shipboard installed equipment exceeds 15,000 hours between Class
B Overhauls.

? Contractor maintains and records performance metrics data generated on Contractor
provided shipboard installed equipment and periodically analyzes the data to determine
potential performance metric improvements.  The Contractor meets with the Government
to clearly communicate and discusses the results of these analyses.

Excellent
? Contractor provided shipboard installed equipment Operational Availability  exceeds 0.95

at a 95% confidence level for each MPDE diesel engine.
? Contractor provided shipboard installed equipment Operational Availability exceeds

0.975 at a 95% confidence level for each SSDG diesel engine.
? Contractor provided shipboard installed equipment exceeds 2000 hour MTBF at a 95%

confidence level.
? Contractor provided shipboard installed equipment is less than 5 hours MTTR at a 95%

confidence level and have a maximum repair time of less than 24 hours for 95% of all
failures.

? Contractor provided shipboard installed equipment exceeds 15,000 hours between Class
B Overhauls.

? Contractor maintains and records performance metrics data generated on Contractor
provided shipboard installed equipment and periodically analyzes the data to determine
potential performance metric improvements.  The Contractor meets with the Government
to clearly communicate and discusses the results of these analyses with the Government.
The Contractor takes active measures to determine potential improvements and to test
these improvements prior to proposing or implementing into shipboard configuration.

3.          Quality Assurance

Unsatisfactory
? Contractor fails to meet requirements for satisfactory performance
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Satisfactory
? Responsibilities for ensuring quality in design are assigned, described in written

procedures and implemented.
? Planning to implement quality in design is complete and includes provisions for

employing appropriate fixtures, tooling, and skills.  Environmental, contamination,
corrosion, and other special controls are identified.

? Producibility, inspectability and testability are evaluated prior to design release
and result in no major related impact to contract requirements.

? Handling, packaging, packing and transporting of materials and products are
considered during the design resulting in no major related impacts on the contract
performance.

? Contractor ensures that appropriate suppliers evaluate producibility, inspectability
and testability prior to design release.

? Contractor strives to increase quality management effectiveness by promoting
continuous process improvement.

Very Good
? The design review process is structured to include independent reviewers of the design

for evaluating quality in design features which include producibility, testability and
inspectability.  The results are fully integrated with appropriate closure of all concerns.

? An active lessons-learned approach to design and manufacturing is documented,
maintained and used to avoid problems.

? Producibility, inspectability and testability considerations are included in the released
design.  All major and critical characteristics are producible, measurable and verifiable as
released in the design.

? Facilities are designed to minimize the adverse effects of handling, packaging, packing,
storing and transportation to adversely effect the hardware.  There is no damage related
to design.

? Appropriate suppliers demonstrate performance in producibility, inspectability and
testability resulting in no significant supplier-related problems.  Contractor is actively
involved in preventing related problems at supplier facilities.

? Contractor regularly demonstrates that product assurance disciplines and process
improvement tools have been utilized to their fullest during the design of each part of the
system.

? Contractor establishes an aggressive vendor defect prevention program.
? Contractor realizes cost savings from a reduction of manufacturing wrap rates due to

lower overhead allocations required for scrap, rework or repair dispositions.

Excellent
? Strong corporate involvement in, and support of, the quality in design effort is

demonstrated by the establishment of quality in design measurement methods,
evaluation of performance, and effect improvement.

? Design quality problems are anticipated and acted upon to eliminate any impact.  No
significant changes requiring adverse impacts to the cost, schedule, or performance
planning are needed to meet or exceed contract requirements.

? Incorporation of producibility, inspectability, and testability efforts result in reduced
manufacturing or inspection costs and improves on contract schedule requirements.  No
deviations or waivers requested for associated contractor omissions or errors.

? Supplier management efforts result in performance where designs did not require any
change after delivery, relating to producibility, inspectability and testability.
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? The contractor exhibits a thorough and successful integration of quality concepts
throughout other functional disciplines such as design, safety, manufacturing,
configuration management, quality assurance, and purchasing.

? Exhibits a complete understanding of a variability reduction program, especially at the
subcontractor/vendor facilities, resulting in total process control, reduced cost of quality,
and lower overhead allocations.

4.          Cost and Schedule Management

Unsatisfactory
? Contractor fails to meet requirements for satisfactory performance

Satisfactory
? All cost and schedule reports are clear and reconcile to a common data base.
? Funds requirements data are projected accurately and clearly and are received

timely.
? Cost and schedule variances (including subcontractor) are identified early and plans

for recovery revised, reported, and implemented.
? Contractor ensures all proposal data, including subcontractor data, is adequate for

technical review and cost analysis.
? Changes are suggested in a timely manner to achieve maximum cost savings when

implemented.
? Schedule milestone tracking and projections are accurate with only minor impacts

occurring.
? Contractor meets schedule identified in the contract.

Very Good
? Funds requirements reflect constant scrutiny to ensure accuracy.
? Cost savings are considered and reported in change proposals.
? Contractor prepares and develops graphic program cost and schedule data that

provides clear Government visibility into current and forecast program costs and
schedules.   Variances recovered without serious impact to technical or schedule
goals when recovery plans are implemented.  Schedule variances are well explained
and recovered with minor impact to overall program goals.

? Contractor performs necessary contingency planning and keeps close and timely
communication with the Government on cost and schedule issues.

? Baseline integrity is consistently maintained, and all changes are fully documented.
Narratives explaining data variances (cost/schedule at completion) are current,
explicit, and relevant to the variances observed.  They are fully accurate and a
consistent indication of the program development.  Narratives address anticipated
future program impacts and fully describe both current and future programmatic and
cost impacts of the current cost/schedule performance.

? Schedule milestone tracking and projections are very accurate and reflect true
program status.

? Plans, develops and executes viable procedures that incorporate the flexibility
necessary to be responsive to changing priorities and schedules without adversely
effecting overall system cost and completion schedule.  Contractor executes
innovative resource management and planning to minimize the adverse impact on
the program of any scheduled slip.

? Contractor is ahead of schedule with no adverse effect on cost or performance.

Excellent
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? Contractor consistently submits high quality cost and schedule forecasts.  Contractor
prepares and develops comprehensive, clear schedule data that provides excellent
correlation with cost performance reports and permits early identification of problem
areas.

? Funds requirements data and projections reported are extremely accurate and
received ahead of schedule.

? Change proposals stand alone and require no iteration for Government
understanding.

? Cost variances are fully explained and recovered without impact to overall program
goals.

? Contractor consistently anticipates possible sources of cost growth and seeks ways
to avoid potential cost problems.  Contractor proposes innovative and thoroughly
cost-effective approaches to problems with which the Government agrees.

? Cost management system automatically identifies problem areas and implements
solutions to maintain cost and staff growth levels below the negotiated levels.  No
support or redirection required by the Government to control cost growth.

? Contractor plans, develops and executes procedures that allow completion of major
milestones ahead of schedule with no adverse impact on coordination, performance
or cost and which cause the accrual of benefits to the program.

? Schedule milestone tracking and projections are extremely accurate and prevent
program impact.

c. Interim Evaluation Process.  The Government does not intend to provide interim evaluations for
the resultant contract.  The CO may issue letters at any other time when it is deemed necessary to
highlight areas of Government concern.

d. End-of-Period Evaluations.  The AFRB Recorder notifies each AFRB member and performance
monitor 30 calendar days before the end of the evaluation period.  Performance monitors submit their
evaluation reports to the AFRB 30 calendar days after the end of the evaluation period.  The AFRB
prepares its evaluation report and recommendation of earned award fee.  The AFRB briefs the evaluation
report and recommendation to the FDO.  At this time, the AFRB may also recommend any significant
changes to the award-fee plan for FDO approval.  The FDO determines the overall grade and earned
award-fee amount for the evaluation period within 45 calendar days after each evaluation period.  The
FDO letter informs the contractor of the earned award-fee amount.  The CO issues a contract modification
within 15 calendar days after the FDO’s decision is made authorizing payment of the earned-award-fee
amount.

e. Contractor’s Self-Assessment. When the contractor chooses to submit a self-evaluation, it
must be submitted to the CO within five working days.  This written assessment of the contractor’s
performance throughout the evaluation period may also contain any information that may be reasonably
expected to assist the AFRB in evaluating the contractor’s performance.  The contractor’s self-
assessment may not exceed 10 pages.

5.0 AWARD-FEE PLAN CHANGE PROCEDURE

All significant changes are approved by the FDO; the AFRB Chairperson approves other changes.
Examples of significant changes include changing evaluation criteria, adjusting weights to redirect
contractor’s emphasis to areas needing improvement, and revising the distribution of the award-fee
dollars.  The contractor may recommend changes to the CO no later than 30 days prior to the beginning
of the new evaluation period. After approval, the CO shall notify the contractor in writing of any change(s).
Unilateral changes may be made to the award-fee plan if the contractor is provided written notification by
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the contracting officer before the start of the upcoming evaluation period.  Changes effecting the current
evaluation period must be by mutual agreement of both parties.

6.0 CONTRACT TERMINATION

If the contract is terminated for the convenience of the Government after the start of an award-fee
evaluation period, the award fee deemed earned for that period shall be determined by the FDO using the
normal award-fee evaluation process.  After termination for convenience, the remaining award-fee
amounts allocated to all subsequent award-fee evaluation periods cannot be earned by the contractor
and, therefore, shall not be paid.

SUBMISSION OF CONTRACT DOCUMENTATION IN THE ENGLISH LANGUAGE

All documentation submitted under the contract including but not limited to drawings, reports, manuals, training
materials, technical documentation, invoices and other correspondence shall be in the English language. The use of a
foreign language for contract documentation is prohibited.

ORDERING OF CLIN 0010

The Government may order CLIN 0010 by sub-CLIN. Not all sub-CLINs may be ordered.

CAR-H05  PAST PERFORMANCE ASSESSMENT (SYSTEMS OR SHIP REPAIR AND OVERHAUL) (APR
2000)

    (a)  The contractor, in performing this contract, will be subject to a past performance assessment in accordance
with FAR 42.15, the Department of the Navy Contractor Performance Assessment Reporting System (CPARS)
Guide (herein referred to as the Navy CPARS Guide), and the CPARS Users Manual in effect on the date of award.
All information contained in this assessment may be used, within the limitations of FAR 42.15, by the Government
for future source selection in accordance with FAR 15.304 when past performance is an evaluation factor for award.
The assessment (herein referred to as the Contractor Performance Assessment Report (CPAR)) will be prepared by
government personnel and reviewed by contractor personnel, via on-line, at the CPARS Web Site
http://www.cpars.navy.mil. The CPAR will be prepared on an annual basis as determined by the Contracting
Officer, with interim and final assessments as prescribed by the Navy CPARS guide. The Navy CPARS guide, the
CPARS Users Manual and additional CPARS information can be found at the above CPARS Web Site.
   (b)  Access to the CPAR will require user id/passwords which will be provided to the contractor prior to the initial
report due date. Utilizing the user id/passwords, contractor personnel will be able to review the CPAR and will have
a 30-calendar-day period in period in which to agree/disagree with the ratings, enter comments, rebut statements or
add information on an optional basis. After contractor input or 30 days from the date of government notification of
CPAR availability, whichever occurs first, the CPAR will be reviewed by the government. The government will
have the option of accepting or modifying the original ratings. The contractor will then be notified when the
completed CPAR is posted in the CPARS web site.  The CPAR is not subject to the Disputes clause of the contract,
nor is it subject to appeal beyond the review and comment procedure described above and in the Navy CPARS
Guide.
   (c)  The contractor will be assessed on the following elements and sub-elements:
     (1)  Quality of Product or Service:  This element is comprised of an overall rating and six sub-elements. The
overall rating at the element level is the government's integrated assessment as to what most accurately depicts the
contractor's technical performance or progress towards meeting requirements.  It is not a predetermined roll-up of
the sub-element assessments.
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       (A)  Product Performance:  The contractor's achieved product performance relative to performance parameters
required by the contract.
       (B)  Systems Engineering:  The contractor's effort to transform operational needs and requirements into an
integrated system design solution.
       (C)  Software Engineering:  The contractor's success in meeting contract requirements for software
development, modification, or maintenance.  As a source of information to support this evaluation, the government
may use results from the Software Capability Evaluations (SCEs) (using the Software Engineering Institute's (SEI's)
Capability Maturity Model (CMM) as a means of measurement; Software Development Capability Evaluations
(SDCEs); or similar software assessments.
       (D) Logistics Support/Sustainment:  The success of the contractor's performance in accomplishing logistics
planning.
       (E)  Product Assurance:  The contractor's success in meeting program quality objectives, e.g., producibility,
reliability, maintainability, inspectability, testability, and system safety, and controls over the manufacturing
process.
       (F)  Other Technical Performance:  All other technical activity of the contractor critical to successful contract
performance.  This will include additional assessment aspects that are unique to the contract or that cannot be
captured in another sub-element.
     (2)  Schedule:  Contractor's timeliness in completing contract or task order milestones, delivery schedules, and
administrative requirements.
     (3)  Cost Control (Not required for FFP or FFP/EPA):  The contractor's effectiveness in forecasting, managing,
and controlling contract cost.
     (4)  Management: This element is comprised of an overall rating and three sub-elements.  The government will
assess activity critical to successfully executing the contract within one or more of these sub-elements.  The overall
rating at the element level is the government's integrated assessment as to what most accurately depicts the
contractor's performance in managing the contracted effort.  It is not a predetermined roll-up of the sub-element
assessments.
       (A)  Management Responsiveness:  The contractor's timeliness, completeness and quality of problem
identification, corrective action plans, proposal submittals (especially responses to change orders, ECPs, or other
undefinitized contract actions), the contractor's history of reasonableness and cooperative behavior, effective
business relations, and customer satisfaction.
       (B) Subcontract Management:  The contractor's success with timely award and management of subcontracts,
including whether the contractor met small/small disadvantaged and  women-owned business participation goals.
       (C)  Program Management and Other Management:  The extent to which the contractor discharges its
responsibility for integration and coordination of all activity needed to execute the contract; identifies and applies
resources required to meet schedule requirements; assigns responsibility and tasks/actions required by the contract;
and communicates appropriate information to affected program elements in a timely manner.  In addition, the
contractor's risk management practices will be assessed, especially the ability to identify risks and formulate and
implement risk mitigation plans.   If applicable, any other areas unique to the contract or that cannot be captured
elsewhere under the Management element will be identified and assessed.
   (d)  The following adjectival ratings and criteria shall be used when assessing all past performance elements:
     (1)  Dark Blue (Exceptional).  Performance meets contractual requirements and exceeds many to the
Government's benefit.  The contractual performance of the element or sub-element being assessed was accomplished
with few minor problems for which corrective actions taken by the contractor were highly effective.
     (2)  Purple (Very Good).  Performance meets contractual requirements and exceeds some to the Government's
benefit.  The contractual performance of the element or sub-element being assessed was accomplished with some
minor problems for which corrective actions taken by the contractor were effective.
     (3)  Green (Satisfactory).  Performance meets contractual requirements.  The contractual performance of the
element or sub-element contains some minor problems for which corrective actions taken by the contractor appear
or were satisfactory.
     (4)  Yellow (Marginal).  Performance does not meet some contractual requirements. The contractual performance
of the element or sub-element being assessed reflects a serious problem for which the contractor has not yet
identified corrective actions.  The contractor's proposed actions appear only marginally effective or were not fully
implemented.
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     (5)  Red (Unsatisfactory).  Performance does not meet most contractual requirements and recovery is not likely in
a timely manner.  The contractual performance of the element or sub-element contains serious problem(s) for which
the contractor's corrective actions appear or were ineffective.
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SECTION I Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.202-1 Definitions DEC 2001
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government JUL 1995
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or

Improper Activity
JAN 1997

52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal Transactions JUN 1997
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.209-6 Protecting the Government's Interest When Subcontracting With

Contractors Debarred, Suspended, or Proposed for Debarment
JUL 1995

52.211-5 Material Requirements AUG 2000
52.211-15 Defense Priority And Allocation Requirements SEP 1990
52.215-2 Audit and Records--Negotiation JUN 1999
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.215-11 Price Reduction for Defective Cost or Pricing Data--Modifications OCT 1997
52.215-13 Subcontractor Cost or Pricing Data--Modifications OCT 1997
52.215-14 Integrity of Unit Prices OCT 1997
52.215-21 Requirements for Cost or Pricing Data or Information Other Than

Cost or Pricing Data--Modifications
OCT 1997

52.216-7 Allowable Cost And Payment DEC 2002
52.216-8 Fixed Fee MAR 1997
52.219-8 Utilization of Small Business Concerns OCT 2000
52.219-9 Alt II Small Business Subcontracting Plan (Jan 2002) Alternate II OCT 2001
52.219-16  Liquidated Damages-Subcontracting Plan JAN 1999
52.222-19 Child Labor--Cooperation with Authorities and Remedies SEP 2002
52.222-20 Walsh-Healy Public Contracts Act DEC 1996
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-29 Notification Of Visa Denial FEB 1999
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans of the

Vietnam Era and Other Eligible Veterans
DEC 2001

52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special  Disabled Veterans, Veterans Of

The Vietnam Era, and Other Eligible Veterans
DEC 2001

52.223-6 Drug Free Workplace MAY 2001
52.225-13 Restrictions on Certain Foreign Purchases JUL 2000
52.227-1 Authorization and Consent JUL 1995
52.227-3 Patent Indemnity APR 1984
52.228-7 Insurance--Liability To Third Persons MAR 1996
52.229-5 Taxes--Contracts Performed In U S Possessions Or Puerto Rico APR 1984
52.229-6 Taxes--Foreign Fixed-Price Contracts JAN 1991
52.230-2 Cost Accounting Standards APR 1998
52.230-6 Administration of Cost Accounting Standards NOV 1999
52.232-1 Payments APR 1984
52.232-8 Discounts For Prompt Payment FEB 2002
52.232-9 Limitation On Withholding Of Payments APR 1984
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52.232-11 Extras APR 1984
52.232-17 Interest JUN 1996
52.232-22 Limitation Of Funds APR 1984
52.232-23 Alt I Assignment of Claims (Jan 1986) -  Alternate I APR 1984
52.232-33 Payment by Electronic Funds Transfer--Central Contractor

Registration
MAY 1999

52.233-1 Disputes JUL 2002
52.233-3 Protest After Award AUG 1996
52.233-3 Alt I Protest After Award (Aug 1996) -  Alternate I JUN 1985
52.237-3 Continuity Of Services JAN 1991
52.242-1 Notice of Intent to Disallow Costs APR 1984
52.242-2 Production Progress Reports APR 1991
52.242-3 Penalties for Unallowable Costs MAY 2001
52.242-4 Certification of Final Indirect Costs JAN 1997
52.242-13 Bankruptcy JUL 1995
52.243-1 Changes--Fixed Price AUG 1987
52.243-1 Alt II Changes--Fixed-Price (Aug 1987) -  Alternate II APR 1984
52.243-2 Alt III Changes--Cost-Reimbursement (Aug 1987) -  Alternate III APR 1984
52.243-6 Change Order Accounting APR 1984
52.243-7 Notification Of Changes APR 1984
52.244-5 Competition In Subcontracting DEC 1996
52.245-5 (Dev) Government Property (Cost-Reimbursement, Time-and-Material, or

Labor-Hour Contracts) (Deviation)
JAN 1986

52.246-24 Limitation Of Liability-High Value Items FEB 1997
52.246-25 Limitation Of Liability--Services FEB 1997
52.249-2 Termination For Convenience Of The Government (Fixed-Price) SEP 1996
52.249-6 Termination (Cost Reimbursement) SEP 1996
52.249-8 Default (Fixed-Price Supply & Service) APR 1984
52.249-14 Excusable Delays APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies
MAR 1999

252.203-7002 Display Of DOD Hotline Poster DEC 1991
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Required Central Contractor Registration NOV 2001
252.204-7005 Oral Attestation of Security Responsibilities NOV 2001
252.205-7000 Provisions Of Information To Cooperative Agreement Holders DEC 1991
252.209-7000 Acquisition From Subcontractors Subject To On-Site Inspection

Under The Intermediate Range Nuclear Forces (INF) Treaty
NOV 1995

252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The
Government of a Terrorist Country

MAR 1998

252.215-7000 Pricing Adjustments DEC 1991
252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business

Subcontracting Plan (DOD Contracts)
APR 1996

252.222-7002 Compliance With Local Labor Laws (Overseas) JUN 1997
252.223-7004 Drug Free Work Force SEP 1988
252.225-7001 Buy American Act And Balance Of Payments Program MAR 1998
252.225-7002 Qualifying Country Sources As Subcontractors DEC 1991
252.225-7012 Preference For Certain Domestic Commodities FEB 2003
252.225-7015 Preference For Domestic Hand Or Measuring Tools DEC 1991
252.225-7016
Alt I

Restriction on Acquisition of Ball and Roller Bearings (Dec 00)
Alternate I

DEC 2000

252.225-7025 Restriction on Acquisition of Forgings JUN 1997
252.225-7031 Secondary Arab Boycott Of Israel JUN 1992
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252.225-7032 Waiver Of United Kingdom Levies OCT 1992
252.225-7041 Correspondence in English JUN 1997
252.225-7042 Authorization to Perform JUN 1997
252.226-7001 Utilization of Indian Organizations and Indian-Owned Economic

Enterprises-DoD Contracts
SEP 2001

252.227-7013 Rights in Technical Data--Noncommercial Items NOV 1995
252.227-7014 Rights in Noncommercial Computer Software and Noncommercial

Computer Software Documentation
JUN 1995

252.227-7016 Rights in Bid or Proposal Information JUN 1995
252.227-7019 Validation of Asserted Restrictions--Computer Software JUN 1995
252.227-7025 Limitations on the Use or Disclosure of Government-Furnished

Information Marked with Restrictive Legends
JUN 1995

252.227-7030 Technical Data--Withholding Of Payment MAR 2000
252.227-7036 Declaration of Technical Data Conformity JAN 1997
252.227-7037 Validation of Restrictive Markings on Technical Data SEP 1999
252.228-7003 Capture and Detention DEC 1991
252.229-7000 Invoices Exclusive of Taxes or Duties JUN 1997
252.231-7000 Supplemental Cost Principles DEC 1991
252.232-7003 Electronic Submission of Payment Requests MAR 2003
252.242-7004 Material Management And Accounting System DEC 2000
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercial Items and Commercial Components

(DoD Contracts)
MAR 2000

252.245-7001 Reports Of Government Property MAY 1994
252.247-7023 Transportation of Supplies by Sea MAY 2002

CLAUSES INCORPORATED BY FULL TEXT

FIRST ARTICLE APPROVAL--CONTRACTOR TESTING

(a) The Contractor shall test all unit(s) of Lot/Item 0001as specified in this contract. At least 30 calendar days before
the beginning of first article tests, the Contractor shall notify the Contracting Officer, in writing, of the time and
location of the testing so that the Government and the American Bureau of Shipping (ABS) may witness the tests.

(b) The Contractor shall submit the first article test report within 30 calendar days after completion of First Article
Testing  to Commanding Officer, Naval Surface Warfare Center Carderock Division, Code 9324 (Enrico Giampalo),
1569 Constitution Avenue, Philadelphia, PA 19112-1403 marked "FIRST ARTICLE TEST REPORT: Contract No.
TBD, Lot/Item No. 0001" Within 30 calendar days after the Government receives the test report, the Contracting
Officer shall notify the Contractor, in writing, of the conditional approval, approval, or disapproval of the first
article. The notice of conditional approval or approval shall not relieve the Contractor from complying with all
requirements of the specifications and all other terms and conditions of this contract. A notice of conditional
approval shall state any further action required of the Contractor. A notice of disapproval shall cite reasons for the
disapproval.

(c) If the first article is disapproved, the Contractor, upon Government request, shall repeat any or all first article
tests. After each request for additional tests, the Contractor shall make any necessary changes, modifications, or
repairs to the first article or select another first article for testing. All costs related to these tests are to be borne by
the Contractor, including any and all costs for additional tests following a disapproval. The Contractor shall then
conduct the tests and deliver another report to the Government under the terms and conditions and within the time
specified by the Government. The Government shall take action on this report within the time specified in paragraph
(b) above. The Government reserves the right to require an equitable adjustment of the contract price for any
extension of the delivery schedule, or for any additional costs to the Government related to these tests.
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(d) If the Contractor fails to deliver any first article report on time, or the Contracting Officer disapproves any first
article, the Contractor shall be deemed to have failed to make delivery within the meaning of the Default clause of
this contract.

(e) Unless otherwise provided in the contract, and if the approved first article is not consumed or destroyed in
testing, the Contractor may deliver the approved first article as part of the contract quantity if it meets all contract
requirements for acceptance.

(f) If the Government does not act within the time specified in paragraph (b) or (c) above, the Contracting Officer
shall, upon timely written request from the Contractor, equitably adjust under the changes clause of this contract the
delivery or performance dates and/or the contract price, and any other contractual term affected by the delay.

(g) Before first article approval, the Contracting Officer may, by written authorization, authorize the Contractor to
acquire specific materials or components or to commence production to the extent essential to meet the delivery
schedules. Until first article approval is granted, only costs for the first article and costs incurred under this
authorization are allocable to this contract for (1) progress payments, or (2) termination settlements if the contract is
terminated for the convenience of the Government. If first article tests reveal deviations from contract requirements,
the Contractor shall, at the location designated by the Government, make the required changes or replace all items
produced under this contract at no change in the contract price.

(h) The Government may waive the requirement for first article approval test where supplies identical or similar to
those called for in the schedule have been previously furnished by the offeror/contractor and have been accepted by
the Government. The offeror/contractor may request a waiver.

(i) The Contractor shall produce both the first article and the production quantity at the same facility.

(End of clause)

52.216-18      ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from date of
contract through 58 months thereafter.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

(End of clause)

52.216-19      ORDER LIMITATIONS.  (OCT 1995)

(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of
less than $500.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order.  The Contractor is not obligated to honor:

(1) Any order for a single item in excess of $25,000,000.00;

(2) Any order for a combination of items in excess of $25,000,000.00; or
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(3) A series of orders from the same ordering office within 15 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within ten days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22     INDEFINITE QUANTITY.  (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after 60 months after date of contract.

(End of clause)

52.222-2      PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)

(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed $0.00 or the
overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of
production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection,
transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or
completed otherwise; or

(4) That will result in lower overall costs to the Government.
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(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all
estimated overtime for contract completion and shall--

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate
the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with
other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing
additional personnel.

(End of clause)

52.229-3     FEDERAL, STATE, AND LOCAL TAXES (JAN 1991)

(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a negotiated contract or a
modification, the effective date of this contract or modification.

"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes and duties, in effect
on the contract date, that the taxing authority is imposing and collecting on the transactions or property covered by
this contract.

"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise tax or duty, or tax
that was exempted or excluded on the contract date but whose exemption was later revoked or reduced during the
contract period, on the transactions or property covered by this contract that the Contractor is required to pay or bear
as the result of legislative, judicial, or administrative action taking effect after the contract date. It does not include
social security tax or other employment taxes.

"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty, except social
security or other employment taxes, that would otherwise have been payable on the transactions or property covered
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund
or drawback, as the result of legislative, judicial, or administrative action taking effect after the contract date.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included
in the contract price, as a contingency reserve or otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds
$250.

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take
appropriate action as the Contracting Officer directs.
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(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal,
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption.

(End of clause)

52.229-8     TAXES--FOREIGN COST-REIMBURSEMENT CONTRACTS (MAR 1990)

(a) Any tax or duty from which the United States Government is exempt by agreement with the Government of
Japan or Bahrain, or from which the Contractor or any subcontractor under this contract is exempt under the laws of
Japan or Bahrain, shall not constitute an allowable cost under this contract.

(b) If the Contractor or subcontractor under this contract obtains a foreign tax credit that reduces its Federal income
tax liability under the United States Internal Revenue Code (Title 26, U.S. Code) because of the payment of any tax
or duty that was reimbursed under this contract, the amount of the reduction shall be paid or credited at the time of
such offset to the Government of the United States as the Contracting Officer directs.

(End of clause)

52.232-25 -- Prompt Payment (Feb 2002) (Applicable to Fixed Price CLINs)

Notwithstanding any other payment clause in this contract, the Government will make invoice payments under the
terms and conditions specified in this clause. The Government considers payment as being made on the day a check
is dated or the date of an electronic funds transfer (EFT). Definitions of pertinent terms are set forth in sections
2.101, 32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar
days, unless otherwise specified. (However, see subparagraph (a)(4) of this clause concerning payments due on
Saturdays, Sundays, and legal holidays.)
(a) Invoice payments --

(1) Due date.
(i) Except as indicated in paragraphs (a)(2) and (c) of this clause, the due date for making invoice
payments by the designated payment office shall be the later of the following two events:

(A) The 30th day after the designated billing office receives a proper invoice from the
Contractor (except as provided in paragraph (a)(1)(ii) of this clause).
(B) The 30th day after Government acceptance of supplies delivered or services performed.
For a final invoice, when the payment amount is subject to contract settlement actions,
acceptance is deemed to occur on the effective date of the contract settlement.

(ii) If the designated billing office fails to annotate the invoice with the actual date of receipt at the
time of receipt, the invoice payment due date is the 30th day after the date of the Contractor's
invoice; provided the designated billing office receives a proper invoice and there is no
disagreement over quantity, quality, or Contractor compliance with contract requirements.

(2) Certain food products and other payments.
(i) Due dates on Contractor invoices for meat, meat food products, or fish; perishable agricultural
commodities; and dairy products, edible fats or oils, and food products prepared from edible fats or oils
are --

(A) For meat or meat food products, as defined in section 2(a)(3) of the Packers and
Stockyard Act of 1921 (7 U.S.C. 182(3)), and as further defined in Pub. L. 98-181, including
any edible fresh or frozen poultry meat, any perishable poultry meat food product, fresh eggs,
and any perishable egg product, as close as possible to, but not later than, the 7th day after
product delivery.
(B) For fresh or frozen fish, as defined in section 204(3) of the Fish and Seafood Promotion
Act of 1986 (16 U.S.C. 4003(3)), as close as possible to, but not later than, the 7th day after
product delivery.
(C) For perishable agricultural commodities, as defined in section 1(4) of the Perishable
Agricultural Commodities Act of 1930 (7 U.S.C. 499a(4)), as close as possible to, but not
later than, the 10th day after product delivery, unless another date is specified in the contract.
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(D) For dairy products, as defined in section 111(e) of the Dairy Production Stabilization Act
of 1983 (7 U.S.C. 4502(e)), edible fats or oils, and food products prepared from edible fats or
oils, as close as possible to, but not later than, the 10th day after the date on which a proper
invoice has been received. Liquid milk, cheese, certain processed cheese products, butter,
yogurt, ice cream, mayonnaise, salad dressings, and other similar products, fall within this
classification. Nothing in the Act limits this classification to refrigerated products. When
questions arise regarding the proper classification of a specific product, prevailing industry
practices will be followed in specifying a contract payment due date. The burden of proof that
a classification of a specific product is, in fact, prevailing industry practice is upon the
Contractor making the representation.

(ii) If the contract does not require submission of an invoice for payment (e.g., periodic lease
payments), the due date will be as specified in the contract.

(3) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office
specified in the contract. A proper invoice must include the items listed in paragraphs (a)(3)(i) through
(a)(3)(x) of this clause. If the invoice does not comply with these requirements, the designated billing office
will return it within 7 days after receipt (3 days for meat, meat food products, or fish; 5 days for perishable
agricultural commodities, dairy products, edible fats or oils, and food products prepared from edible fats or
oils), with the reasons why it is not a proper invoice. The Government will take into account untimely
notification when computing any interest penalty owed the Contractor.

(i) Name and address of the Contractor.
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the
date of the mailing or transmission.)
(iii) Contract number or other authorization for supplies delivered or services performed (including
order number and contract line item number).
(iv) Description, quantity, unit of measure, unit price, and extended price of supplies delivered or
services performed.
(v) Shipping and payment terms (e.g., shipment number and date of shipment, discount for prompt
payment terms). Bill of lading number and weight of shipment will be shown for shipments on
Government bills of lading.
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that
in the contract or in a proper notice of assignment).
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the
event of a defective invoice.
(viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only
if required elsewhere in this contract.
(ix) Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required
elsewhere in this contract.
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to
be a proper invoice, the Contractor shall have submitted correct EFT banking information in
accordance with the applicable solicitation provision (e.g., 52.232-38, Submission of
Electronic Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment
by Electronic funds Transfer-Central Contractor Registration, or 52.232-34, Payment by
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency
procedures.
(C) EFT banking information is not required if the Government waived the requirement to
pay by EFT.

(x) Any other information or documentation required by the contract (e.g.. evidence of shipment.)
(4) Interest penalty. The designated payment office will pay an interest penalty automatically, without
request from the Contractor, if payment is not made by the due date and the conditions listed in paragraphs
(a)(4)(i) through (a)(4)(iii) of this clause are met, if applicable. However, when the due date falls on a
Saturday, Sunday, or legal holiday, the designated payment office may make payment on the following
working day without incurring a late payment interest penalty.

(i) The designated billing office received a proper invoice.
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(ii) The Government processed a receiving report or other Government documentation authorizing
payment, and there was no disagreement over quantity, quality, or Contractor compliance with any
contract term or condition.
(iii) In the case of a final invoice for any balance of funds due the Contractor for supplies delivered or
services performed, the amount was not subject to further contract settlement actions between the
Government and the Contractor.

(5) Computing penalty amount. The Government will compute the interest penalty in accordance with
Office of Management and Budget prompt payment regulations at 5 CFR part 1315.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor, Government
acceptance is deemed to occur constructively on the 7th day (unless other wise specified in this
contract) after the Contractor delivers the supplies or performs the services in accordance with the
terms and conditions of the contract, unless there is a disagreement over quantity, quality, or
Contractor compliance with a contract provision. If actual acceptance occurs within the constructive
acceptance period, the Government will base the determination of an interest penalty on the actual date
of acceptance. The constructive acceptance requirement does not, however, compel Government
officials to accept supplies or services, perform contract administration functions, or make payment
prior to fulfilling their responsibilities.
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay
interest penalties if payment delays are due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance, or on amounts
temporarily withheld or retained in accordance with the terms of the contract. The Government and the
Contractor shall resolve claims involving disputes and any interest that may be payable in accordance
with the clause at FAR 52.233-1, Disputes.

(6) Discounts for prompt payment. The designated payment office will pay an interest penalty
automatically, without request from the Contractor, if the Government takes a discount for prompt payment
improperly. The Government will calculate the interest penalty in accordance with the prompt payment
regulations at 5 CFR part 1315.
(7) Additional interest penalty.

(i) The designated payment office will pay a penalty amount, calculated in accordance with the prompt
payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if--

(A) The Government owes an interest penalty of $1 or more;
(B) The designated payment office does not pay the interest penalty within 10 days after the
date the invoice amount is paid; and
(C) The Contractor makes a written demand to the designated payment office for additional
penalty payment, in accordance with paragraph (a)(7)(ii) of this clause, postmarked not later
than 40 days after the invoice amount is paid.

(ii)
(A) The Contractor shall support written demands for additional penalty payments with the
following data. The Government will not request any additional data. The Contractor shall --

(1) Specifically assert that late payment interest is due under a specific invoice, and
request payment of all overdue late payment interest penalty and such additional
penalty as may be required;
(2) Attach a copy of the invoice on which the unpaid late payment interest was due;
and
(3) State that payment of the principal has been received, including the date of
receipt.

(B) If there is no postmark or the postmark is illegible--
(1) The designated payment office that receives the demand will annotate it with the
date of receipt, provided the demand is received on or before the 40th day after
payment was made; or
(2) If the designated payment office fails to make the required annotation, the
Government will determine the demand's validity based on the date the Contractor
has placed on the demand; provided such date is no later than the 40th day after
payment was made.
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(iii) The additional penalty does not apply to payments regulated by other Government
regulations (e.g., payments under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. If this contract provides for contract financing, the Government will make
contract financing payments in accordance with the applicable contract financing clause.

(c) Fast payment procedure due dates. If this contract contains the clause at 52.213-1, Fast Payment Procedure,
payments will be made within 15 days after the date of receipt of the invoice.
(d) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request
instructions for disposition of the overpayment.

(End of Clause)

52.232-25 PROMPT PAYMENT (FEB 2002) -- ALTERNATE I (FEB 2002) (Applicable to CPFF CLINs)

Notwithstanding any other payment clause in this contract, the Government will make invoice payments under the
terms and conditions specified in this clause. The Government considers payment as being made on the day a check
is dated or the date of an electronic funds transfer (EFT). Definitions of pertinent terms are set forth in sections
2.101, 32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar
days, unless otherwise specified. (However, see subparagraph (a)(4) of this clause concerning payments due on
Saturdays, Sundays, and legal holidays.)
(a) Invoice payments --

(1) Due date.
(i) Except as indicated in paragraphs (a)(2) and (c) of this clause, the due date for making invoice
payments by the designated payment office shall be the later of the following two events:

(A) The 30th day after the designated billing office receives a proper invoice from the
Contractor (except as provided in paragraph (a)(1)(ii) of this clause).
(B) The 30th day after Government acceptance of supplies delivered or services performed.
For a final invoice, when the payment amount is subject to contract settlement actions,
acceptance is deemed to occur on the effective date of the contract settlement.

(ii) If the designated billing office fails to annotate the invoice with the actual date of receipt at the
time of receipt, the invoice payment due date is the 30th day after the date of the Contractor's
invoice; provided the designated billing office receives a proper invoice and there is no
disagreement over quantity, quality, or Contractor compliance with contract requirements.

(2) Certain food products and other payments.
(i) Due dates on Contractor invoices for meat, meat food products, or fish; perishable agricultural
commodities; and dairy products, edible fats or oils, and food products prepared from edible fats or oils
are --

(A) For meat or meat food products, as defined in section 2(a)(3) of the Packers and
Stockyard Act of 1921 (7 U.S.C. 182(3)), and as further defined in Pub. L. 98-181, including
any edible fresh or frozen poultry meat, any perishable poultry meat food product, fresh eggs,
and any perishable egg product, as close as possible to, but not later than, the 7th day after
product delivery.
(B) For fresh or frozen fish, as defined in section 204(3) of the Fish and Seafood Promotion
Act of 1986 (16 U.S.C. 4003(3)), as close as possible to, but not later than, the 7th day after
product delivery.
(C) For perishable agricultural commodities, as defined in section 1(4) of the Perishable
Agricultural Commodities Act of 1930 (7 U.S.C. 499a(4)), as close as possible to, but not
later than, the 10th day after product delivery, unless another date is specified in the contract.
(D) For dairy products, as defined in section 111(e) of the Dairy Production Stabilization Act
of 1983 (7 U.S.C. 4502(e)), edible fats or oils, and food products prepared from edible fats or
oils, as close as possible to, but not later than, the 10th day after the date on which a proper
invoice has been received. Liquid milk, cheese, certain processed cheese products, butter,
yogurt, ice cream, mayonnaise, salad dressings, and other similar products, fall within this
classification. Nothing in the Act limits this classification to refrigerated products. When
questions arise regarding the proper classification of a specific product, prevailing industry
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practices will be followed in specifying a contract payment due date. The burden of proof that
a classification of a specific product is, in fact, prevailing industry practice is upon the
Contractor making the representation.

(ii) If the contract does not require submission of an invoice for payment (e.g., periodic lease
payments), the due date will be as specified in the contract.

(3) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office
specified in the contract. A proper invoice must include the items listed in paragraphs (a)(3)(i) through
(a)(3)(x) of this clause. If the invoice does not comply with these requirements, the designated billing office
will return it within 7 days after receipt (3 days for meat, meat food products, or fish; 5 days for perishable
agricultural commodities, dairy products, edible fats or oils, and food products prepared from edible fats or
oils), with the reasons why it is not a proper invoice. The Government will take into account untimely
notification when computing any interest penalty owed the Contractor.

(i) Name and address of the Contractor.
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the
date of the mailing or transmission.)
(iii) Contract number or other authorization for supplies delivered or services performed (including
order number and contract line item number).
(iv) Description, quantity, unit of measure, unit price, and extended price of supplies delivered or
services performed.
(v) Shipping and payment terms (e.g., shipment number and date of shipment, discount for prompt
payment terms). Bill of lading number and weight of shipment will be shown for shipments on
Government bills of lading.
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that
in the contract or in a proper notice of assignment).
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the
event of a defective invoice.
(viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only
if required elsewhere in this contract.
(ix) Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required
elsewhere in this contract.
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to
be a proper invoice, the Contractor shall have submitted correct EFT banking information in
accordance with the applicable solicitation provision (e.g., 52.232-38, Submission of
Electronic Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment
by Electronic funds Transfer-Central Contractor Registration, or 52.232-34, Payment by
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency
procedures.
(C) EFT banking information is not required if the Government waived the requirement to
pay by EFT.

(x) Any other information or documentation required by the contract (e.g.. evidence of shipment.)
(4) Interest penalty. The designated payment office will pay an interest penalty automatically, without
request from the Contractor, if payment is not made by the due date and the conditions listed in paragraphs
(a)(4)(i) through (a)(4)(iii) of this clause are met, if applicable. However, when the due date falls on a
Saturday, Sunday, or legal holiday, the designated payment office may make payment on the following
working day without incurring a late payment interest penalty.

(i) The designated billing office received a proper invoice.
(ii) The Government processed a receiving report or other Government documentation authorizing
payment, and there was no disagreement over quantity, quality, or Contractor compliance with any
contract term or condition.
(iii) In the case of a final invoice for any balance of funds due the Contractor for supplies delivered or
services performed, the amount was not subject to further contract settlement actions between the
Government and the Contractor.

(5) Computing penalty amount. The Government will compute the interest penalty in accordance with
Office of Management and Budget prompt payment regulations at 5 CFR part 1315.
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(i) For the sole purpose of computing an interest penalty that might be due the Contractor, Government
acceptance is deemed to occur constructively on the 7th day (unless other wise specified in this
contract) after the Contractor delivers the supplies or performs the services in accordance with the
terms and conditions of the contract, unless there is a disagreement over quantity, quality, or
Contractor compliance with a contract provision. If actual acceptance occurs within the constructive
acceptance period, the Government will base the determination of an interest penalty on the actual date
of acceptance. The constructive acceptance requirement does not, however, compel Government
officials to accept supplies or services, perform contract administration functions, or make payment
prior to fulfilling their responsibilities.
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay
interest penalties if payment delays are due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance, or on amounts
temporarily withheld or retained in accordance with the terms of the contract. The Government and the
Contractor shall resolve claims involving disputes and any interest that may be payable in accordance
with the clause at FAR 52.233-1, Disputes.

(6) Discounts for prompt payment. The designated payment office will pay an interest penalty
automatically, without request from the Contractor, if the Government takes a discount for prompt payment
improperly. The Government will calculate the interest penalty in accordance with the prompt payment
regulations at 5 CFR part 1315.
(7) Additional interest penalty.

(i) The designated payment office will pay a penalty amount, calculated in accordance with the prompt
payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if--

(A) The Government owes an interest penalty of $1 or more;
(B) The designated payment office does not pay the interest penalty within 10 days after the
date the invoice amount is paid; and
(C) The Contractor makes a written demand to the designated payment office for additional
penalty payment, in accordance with paragraph (a)(7)(ii) of this clause, postmarked not later
than 40 days after the invoice amount is paid.

(ii)
(A) The Contractor shall support written demands for additional penalty payments with the
following data. The Government will not request any additional data. The Contractor shall --

(1) Specifically assert that late payment interest is due under a specific invoice, and
request payment of all overdue late payment interest penalty and such additional
penalty as may be required;
(2) Attach a copy of the invoice on which the unpaid late payment interest was due;
and
(3) State that payment of the principal has been received, including the date of
receipt.

(B) If there is no postmark or the postmark is illegible--
(1) The designated payment office that receives the demand will annotate it with the
date of receipt, provided the demand is received on or before the 40th day after
payment was made; or
(2) If the designated payment office fails to make the required annotation, the
Government will determine the demand's validity based on the date the Contractor
has placed on the demand; provided such date is no later than the 40th day after
payment was made.

(iii) The additional penalty does not apply to payments regulated by other Government
regulations (e.g., payments under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. If this contract provides for contract financing, the Government will make
contract financing payments in accordance with the applicable contract financing clause.

(c) Fast payment procedure due dates. If this contract contains the clause at 52.213-1, Fast Payment Procedure,
payments will be made within 15 days after the date of receipt of the invoice.
(d) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request
instructions for disposition of the overpayment.
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(e) Invoices for interim payments. For interim payments under this cost-reimbursement contract for services--
(1) Paragraphs (a)(2,), (a)(3), (a)(4(ii), (a)(4(iii), and (a)(5)(i) do not apply;
(2) For purposes of computing late payment interest penalties that may apply, the due date for payment is the
30th day after the designated billing office receives a proper invoice; and
(3) The Contractor shall submit invoices for interim payments in accordance with paragraph (a) of FAR 52.216-
7, Allowable Cost and Payment. If the invoice does not comply with contract requirements, it will be returned
within 7 days after the date the designated billing office received the invoice.

(End of Clause)

52.244-2     SUBCONTRACTS (AUG 1998) - ALTERNATE I (AUG 1998)

(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at
FAR 52.245-18, Special Test Equipment.

(c) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (d) or (e) of this clause.

(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that--

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds--

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the
contract; or

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer's written consent before placing the following subcontracts:

          

(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (c), (d), or (e) of this clause, including the
following information:

(i) A description of the supplies or services to be subcontracted.
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(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or
Pricing Data, if required by other contract provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;

(C) The reason cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing data in determining
the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons
for the incentives, and a summary of all trade-off possibilities considered.

(2) If the Contractor has an approved purchasing system and consent is not required under paragraph (c), (d), or (e)
of this clause, the Contractor nevertheless shall notify the Contracting Officer reasonably in advance of entering into
any (i) cost-plus-fixed-fee subcontract, or (ii) fixed-price subcontract that exceeds the greater of the simplified
acquisition threshold or 5 percent of the total estimated cost of this contract. The notification shall include the
information required by paragraphs (f)(1)(i) through (f)(1)(iv) of this clause.

(g) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor's purchasing system shall constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) To relieve the Contractor of any responsibility for performing this contract.

(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(i).

(i) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
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Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.

(j) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart
44.3.

(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:
          

(End of clause)
52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 2002)

(a) Definitions.  As used this clause--

"Commercial item",  has the meaning contained in the clause at 52.202-1, Definitions.

"Subcontract",  includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the
Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible
Veterans (DEC 2001) (38 U.S.C. 4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (JUN 2000) (46 U.S.C. Appx 1241)
(flowdown not required for subcontracts awarded beginning May 1, 1996).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under
this contract.

(End of clause)
52.247-63     PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JAN 1997)

(a) "International air transportation," as used in this clause, means transportation by air between a place in the
United States and a place outside the United States or between two places both of which are outside the United
States.

"United States," as used in this clause, means the 50 States, the District of Columbia, the Commonwealth of Puerto
Rico, and possessions of the United States.
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“U.S.-flag air carrier”, as used in this clause, means an air carrier holding a certificate under 49 U.S.C. Chapter 411.

(b) Section 5 of the International Air Transportation Fair Competitive Practices Act of 1974 (49 U.S.C. 40118) (Fly
America Act) requires that all Federal agencies and Government contractors and subcontractors use U.S.-flag air
carriers for U.S. Government-financed international air transportation of personnel (and their personal effects) or
property, to the extent that service by those carriers is available. It requires the Comptroller General of the United
States, in the absence of satisfactory proof of the necessity for foreign-flag air transportation, to disallow
expenditures from funds, appropriated or otherwise established for the account of the United States, for international
air transportation secured aboard a foreign-flag air carrier if a U.S.-flag air carrier is available to provide such
services.

(c) The Contractor agrees, in performing work under this contract, to use U.S.-flag air carriers for international air
transportation of personnel (and their personal effects) or property to the extent that service by those carriers is
available.

(d) In the event that the Contractor selects a carrier other than a U.S.-flag air carrier for international air
transportation, the Contractor shall include a statement on vouchers involving such transportation essentially as
follows:

STATEMENT OF UNAVAILABILITY OF U.S.-FLAG AIR CARRIERS

International air transportation of persons (and their personal effects) or property by U.S.-flag air carrier was not
available or it was necessary to use foreign-flag air carrier service for the following reasons (see section 47.403 of
the Federal Acquisition Regulation): [State reasons]: ________________

(End of statement)

(e) The Contractor shall include the substance of this clause, including this paragraph (e), in each subcontract or
purchase under this contract that may involve international air transportation.

(End of clause)
52.247-67     SUBMISSION OF COMMERCIAL TRANSPORTATION BILLS TO THE GENERAL SERVICES
ADMINISTRATION FOR AUDIT (JUN 1997)

(a)(1) In accordance with paragraph (a)(2) of this clause, the Contractor shall submit to the General Services
Administration (GSA) for audit, legible copies of all paid freight bills/invoices, commercial bills of lading (CBL's),
passenger coupons, and other supporting documents for transportation services on which the United States will
assume freight charges that were paid (i) by the Contractor under a cost-reimbursement contract, and (ii) by a first-
tier subcontractor under a cost-reimbursement subcontract thereunder.

(2) Cost-reimbursement Contractors shall only submit for audit those CBL's with freight shipment charges
exceeding $50.00. Bills under $50.00 shall be retained on-site by the Contractor and made available for GSA on-site
audits. This exception only applies to freight shipment bills and is not intended to apply to bills and invoices for any
other transportation services.

(b) The Contractor shall forward copies of paid freight bills/invoices, CBL's, passenger coupons, and supporting
documents as soon as possible following the end of the month, in one package to the General Services
Administration, ATTN: FWA, 1800 F Street, NW, Washington, DC 20405. The Contractor shall include the paid
freight bills/invoices, CBL's, passenger coupons, and supporting documents for first-tier subcontractors under a cost-
reimbursement contract. If the inclusion of the paid freight bills/invoices, CBL's, passenger coupons, and supporting
documents for any subcontractor in the shipment is not practicable, the documents may be forwarded to GSA in a
separate package.

(c) Any original transportation bills or other documents requested by GSA shall be forwarded promptly by the
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Contractor to GSA. The Contractor shall ensure that the name of the contracting agency is stamped or written on the
face of the bill before sending it to GSA.

(d) A statement prepared in duplicate by the Contractor shall accompany each shipment of transportation
documents. GSA will acknowledge receipt of the shipment by signing and returning the copy of the statement. The
statement shall show--

(1) The name and address of the Contractor;

(2) The contract number including any alpha-numeric prefix identifying the contracting office;

(3) The name and address of the contracting office;

(4) The total number of bills submitted with the statement; and

(5) A listing of the respective amounts paid or, in lieu of such listing, an adding machine tape of the amounts paid
showing the Contractor's voucher or check numbers.

(End of clause)
52.248-1     VALUE ENGINEERING (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any net acquisition savings realized from accepted VECP's, in
accordance with the incentive sharing rates in paragraph (f) below.

(b) Definitions. "Acquisition savings,'' as used in this clause, means savings resulting from the application of a
VECP to contracts awarded by the same contracting office or its successor for essentially the same unit. Acquisition
savings include--

(1) Instant contract savings, which are the net cost reductions on this, the instant contract, and which are equal to the
instant unit cost reduction multiplied by the number of instant contract units affected by the VECP, less the
Contractor's allowable development and implementation costs;

(2) Concurrent contract savings, which are net reductions in the prices of other contracts that are definitized and
ongoing at the time the VECP is accepted; and

(3) Future contract savings, which are the product of the future unit cost reduction multiplied by the number of
future contract units in the sharing base. On an instant contract, future contract savings include savings on increases
in quantities after VECP acceptance that are due to contract modifications, exercise of options, additional orders,
and funding of subsequent year requirements on a multiyear contract.

"Collateral costs," as used in this clause, means agency cost of operation, maintenance, logistic support, or
Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contracting office" includes any contracting office that the acquisition is transferred to, such as another branch of
the agency or another agency's office that is performing a joint acquisition action.

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor incurs
on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of a VECP.
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"Future unit cost reduction," as used in this clause, means the instant unit cost reduction adjusted as the Contracting
Officer considers necessary for projected learning or changes in quantity during the sharing period. It is calculated at
the time the VECP is accepted and applies either (1) throughout the sharing period, unless the Contracting Officer
decides that recalculation is necessary because conditions are significantly different from those previously
anticipated or (2) to the calculation of a lump-sum payment, which cannot later be revised.

"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistics
support. The term does not include the normal administrative costs of processing the VECP or any increase in this
contract's cost or price resulting from negative instant contract savings.

"Instant contract," as used in this clause, means this contract, under which the VECP is submitted. It does not
include increases in quantities after acceptance of the VECP that are due to contract modifications, exercise of
options, or additional orders.  If this is a multiyear contract, the term does not include quantities funded after VECP
acceptance. If this contract is a fixed-price contract with prospective price redetermination, the term refers to the
period for which firm prices have been established.

"Instant unit cost reduction" means the amount of the decrease in unit cost of performance (without deducting any
Contractor's development or implementation costs) resulting from using the VECP on this, the instant contract. If
this is a service contract, the instant unit cost reduction is normally equal to the number of hours per line-item task
saved by using the VECP on this contract, multiplied by the appropriate contract labor rate.

"Negative instant contract savings" means the increase in the cost or price of this contract when the acceptance of a
VECP results in an excess of the Contractor's allowable development and implementation costs over the product of
the instant unit cost reduction multiplied by the number of instant contract units affected.

"Net acquisition savings" means total acquisition savings, including instant, concurrent, and future contract savings,
less Government costs.

"Sharing base," as used in this clause, means the number of affected end items on contracts of the contracting office
accepting the VECP.

Sharing period, as used in this clause, means the period beginning with acceptance of the first unit incorporating the
VECP and ending at a calendar date or event determined by the contracting officer for each VECP.

"Unit," as used in this clause, means the item or task to which the Contracting Officer and the Contractor agree the
VECP applies.

"Value engineering change proposal (VECP)" means a proposal that--

(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the overall projected cost to the agency without impairing essential functions or
characteristics; provided, that it does not involve a change--

(i) In deliverable end item quantities only;

(ii) In research and development (R&D) end items or R&D test quantities that is due solely to results of previous
testing under this contract; or

(iii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (8) below. If the proposed change is affected by contractually required configuration
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management or similar procedures, the instructions in those procedures relating to format, identification, and priority
assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and the proposed requirement, the
comparative advantages and disadvantages of each, a justification when an item's function or characteristics are
being altered, the effect of the change on the end item's performance, and any pertinent objective test data.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) Identification of the unit to which the VECP applies.

(4) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable development
and implementation costs, including any amount attributable to subcontracts under the Subcontracts paragraph of
this clause, below.

(5) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(6) A prediction of any effects the proposed change would have on collateral costs to the agency.

(7) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(8) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Contracting Officer, unless this contract states otherwise.
If this contract is administered by other than the contracting office, the Contractor shall submit a copy of the VECP
simultaneously to the Contracting Officer and to the Administrative Contracting Officer.

(e) Government action. (1) The Contracting Officer will notify the Contractor of the status of the VECP within 45
calendar days after the contracting office receives it. If additional time is required, the Contracting Officer will
notify the Contractor within the 45-day period and provide the reason for the delay and the expected date of the
decision. The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting
upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons
for rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this
contract citing this clause and made either before or within a reasonable time after contract performance is
completed. Until such a contract modification applies a VECP to this contract, the Contractor shall perform in
accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing rates. If a VECP is accepted, the Contractor shall share in net acquisition savings according to the
percentages shown in the table below. The percentage paid the Contractor depends upon (1) this contract's type
(fixed-price, incentive, or cost-reimbursement), (2) the sharing arrangement specified in paragraph (a) above
(incentive, program requirement, or a combination as delineated in the Schedule), and (3) the source of the savings
(the instant contract, or concurrent and future contracts), as follows:
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CONTRACTOR'S SHARE OF NET ACQUISITION SAVINGS
(Figures in percent)

Contract Type Incentive (Voluntary) Program Requirement
(Mandatory)

Instant Contract
Rate

Concurrent and
Future Contract

Rate

Instant Contract
Rate

Concurrent and
Future Contract

Rate
Fixed-price

(includes fixed-
price-award-fee;
excludes other

fixed-price
incentive
contracts)

  (1) 50          (1) 50          (1) 25        25

Incentive (fixed-
price or cost)
(other than
award fee)

  (2)          (1) 50          (2)        25

Cost-
reimbursement
(includes cost-
plus-award-fee;
excludes other

cost-type
incentive

Contracts)

  (3) 25          (3) 25        15 15

(1) The Contracting Officer may increase the Contractor's sharing rate to as high as 75 percent for each VECP.
(2) Same sharing arrangement as the contract's profit or fee adjustment formula.
(3) The Contracting Officer may increase the Contractor's sharing rate to as high as 50 percent for each VECP.

(g) Calculating net acquisition savings.

(1) Acquisition savings are realized when (i) the cost or price is reduced on the instant contract, (ii) reductions are
negotiated in concurrent contracts, (iii) future contracts are awarded, or (iv) agreement is reached on a lump-sum
payment for future contract savings (see subparagraph (i)(4) below). Net acquisition savings are first realized, and
the Contractor shall be paid a share, when Government costs and any negative instant contract savings have been
fully offset against acquisition savings.

(2) Except in incentive contracts, Government costs and any price or cost increases resulting from negative instant
contract savings shall be offset against acquisition savings each time such savings are realized until they are fully
offset. Then, the Contractor's share is calculated by multiplying net acquisition savings by the appropriate
Contractor's percentage sharing rate (see paragraph (f) above). Additional Contractor shares of net acquisition
savings shall be paid to the Contractor at the time realized.

(3) If this is an incentive contract, recovery of Government costs on the instant contract shall be deferred and offset
against concurrent and future contract savings. The Contractor shall share through the contract incentive structure in
savings on the instant contract items affected. Any negative instant contract savings shall be added to the target cost
or to the target price and ceiling price, and the amount shall be offset against concurrent and future contract savings.

(4) If the Government does not receive and accept all items on which it paid the Contractor's share, the Contractor
shall reimburse the Government for the proportionate share of these payments.

(h) Contract adjustment. The modification accepting the VECP (or a subsequent modification issued as soon as
possible after any negotiations are completed) shall--
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(1) Reduce the contract price or estimated cost by the amount of instant contract savings, unless this is an incentive
contract;

(2) When the amount of instant contract savings is negative, increase the contract price, target price and ceiling
price, target cost, or estimated cost by that amount;

(3) Specify the Contractor's dollar share per unit on future contracts, or provide the lump-sum payment;

(4) Specify the amount of any Government costs or negative instant contract savings to be offset in determining net
acquisition savings realized from concurrent or future contract savings; and

(5) Provide the Contractor's share of any net acquisition savings under the instant contract in accordance with the
following:

(i) Fixed-price contracts--add to contract price.

(ii) Cost-reimbursement contracts--add to contract fee.

(i) Concurrent and future contract savings.

(1) Payments of the Contractor's share of concurrent and future contract savings shall be made by a modification to
the instant contract in accordance with subparagraph (h)(5) above. For incentive contracts, shares shall be added as a
separate firm-fixed-price line item on the instant contract. The Contractor shall maintain records adequate to identify
the first delivered unit for 3 years after final payment under this contract.

(2) The Contracting Officer shall calculate the Contractor's share of concurrent contract savings by (i) subtracting
from the reduction in price negotiated on the concurrent contract any Government costs or negative instant contract
savings not yet offset and (ii) multiplying the result by the Contractor's sharing rate.

(3) The Contracting Officer shall calculate the Contractor's share of future contract savings by (i) multiplying the
future unit cost reduction by the number of future contract units scheduled for delivery during the sharing period, (ii)
subtracting any Government costs or negative instant contract savings not yet offset, and (iii) multiplying the result
by the Contractor's sharing rate.

(4) When the Government wishes and the Contractor agrees, the Contractor's share of future contract savings may be
paid in a single lump sum rather than in a series of payments over time as future contracts are awarded. Under this
alternate procedure, the future contract savings may be calculated when the VECP is accepted, on the basis of the
Contracting Officer's forecast of the number of units that will be delivered during the sharing period. The
Contractor's share shall be included in a modification to this contract (see subparagraph (h)(3) above) and shall not
be subject to subsequent adjustment.

(5) Alternate no-cost settlement method. When, in accordance with subsection 48.104-4 of the Federal Acquisition
Regulation, the Government and the Contractor mutually agree to use the no-cost settlement method, the following
applies:

(i) The Contractor will keep all the savings on the instant contract and on its concurrent contracts only.

(ii) The Government will keep all the savings resulting from concurrent contracts placed on other sources, savings
from all future contracts, and all collateral savings.

(j) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount, as
specified in paragraph (h)(5) of this clause, by a rate from 20 to 100 percent, as determined by the Contracting
Officer, of any projected collateral savings determined to be realized in a typical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the
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contract's firm-fixed-price, target price, target cost, or estimated cost, at the time the VECP is accepted, or $100,000,
whichever is greater. The Contracting Officer will be the sole determiner of the amount of collateral savings.

(k) Relationship to other incentives. Only those benefits of an accepted VECP not rewardable under performance,
design-to-cost (production unit cost, operating and support costs, reliability and maintainability), or similar
incentives shall be rewarded under this clause. However, the targets of such incentives affected by the VECP shall
not be adjusted because of VECP acceptance. If this contract specifies targets but provides no incentive to surpass
them, the value engineering sharing shall apply only to the amount of achievement better than target.

(l) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$100,000 or more and may include one in subcontracts of lesser value. In calculating any adjustment in this
contract's price for instant contract savings (or negative instant contract savings), the Contractor's allowable
development and implementation costs shall include any subcontractor's allowable development and implementation
costs, and any value engineering incentive payments to a subcontractor, clearly resulting from a VECP accepted by
the Government under this contract. The Contractor may choose any arrangement for subcontractor value
engineering incentive payments; provided, that the payments shall not reduce the Government's share of concurrent
or future contract savings or collateral savings.

(m) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering clause of contract . . . . . . . . . . , shall not be disclosed outside
the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate a value
engineering change proposal submitted under the clause. This restriction does not limit the Government's right to
use information contained in these data if it has been obtained or is otherwise available from the Contractor or from
another source without limitations."

If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data.
(The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://FARSITE.HILL.AF.MIL/

52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b)  The use in this solicitation or contract of any DFAR (48 CFR           ) clause with an authorized deviation is
indicated by the addition of "(DEVIATION)" after the name of the regulation.

252.225-7008     SUPPLIES TO BE ACCORDED DUTY-FREE ENTRY (MAR 1998)
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In accordance with paragraph (b) of the Duty-Free Entry clause of this contract, in addition to duty-free entry for all
qualifying country supplies (end products and components) and all eligible end products subject to applicable trade
agreements (if this contract contains the Buy American Act--Trade Agreements--Balance of Payments Program
clause or the Buy American Act--North American Free Trade Agreement Implementation Act--Balance of Payments
Program clause), the following foreign end products that are neither qualifying country end products nor eligible end
products under a trade agreement, and the following nonqualifying country components, are accorded duty-free
entry.

All

(End of Clause)

252.225-7043      ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS
OUTSIDE THE UNITED STATES (JUN 1998)

(a) Except as provided in paragraph (b) of this clause, the Contractor and its subcontractors, if performing or
traveling outside the United States under this contract, shall--

(1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U.S. entity;

(2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-transitory
basis, register with the U.S. Embassy, and that Contractor and subcontractor personnel who are third country
nationals comply with any security related requirements of the Embassy of their nationality;

(3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information
commensurate with that which the Department of Defense (DoD) provides to its military and civilian personnel and
their families, to the extent such information can be made available prior to travel outside the United States; and

(4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and
subcontractor personnel.

(b) The requirements of this clause do not apply to any subcontractor that is--

(1) A foreign government;

(2) A representative of a foreign government; or

(3) A foreign corporation wholly owned by a foreign government.

(c) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from Naval Criminal
Investigative Service (NCIS), Code 24; telephone, DSN 228-9113 or commercial (202) 433-9113.

(End of clause)
CAR-I01  CONTRACTING OFFICER'S REPRESENTATIVE (COR) (JUN 1996) (NSWCCD)

(a)  The COR for this contract is:

Name: [ * ]
Mailing Address: [ * ]
Code: [ * ]
Telephone No.: [ * ]

   * To be determined.
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(b)  The COR will act as the Contracting Officer's representative for technical matters, providing technical direction
and discussion, as necessary, with respect to the specification or statement of work, and monitoring the progress and
quality of contractor performance.  The COR is not an Administrative Contracting Officer and does not have
authority to direct the accomplishment of effort which is beyond the scope of the statement of work in the contract
(or delivery/task order).

(c)  When, in the opinion of the contractor, the COR requests effort outside the existing scope of the contract (or
delivery/task order), the contractor shall promptly notify the contracting officer (or ordering officer) in writing.  No
action shall be taken by the contractor under such direction until the contracting officer has issued a modification to
the contract (or in the case of a delivery/task order, until the ordering officer has issued a modification to the
delivery/task order); or until the issue has been  otherwise resolved.

CAR-I06  WRITTEN ORDERS (INDEFINITE DELIVERY CONTRACTS)  (JUN 1996)(NSWCCD)

Written orders (on DD Form 1155) will contain the following information consistent with the terms of the contract:

     (a) Date of order

     (b) Contract number and order number.

     (c) Item number and description, quantity ordered, unit price and contract price.

     (d) Delivery or performance date.

     (e) Place of delivery or performing (including consignee).

     (f) Packaging, packing, and shipping instructions if any required.

     (g) Accounting and appropriation data.

     (h) Inspection invoicing and payment provisions to the extent not covered in the contract; and any other pertinent
information.

CAR-I07  LIMITATION OF LIABILITY/INCREMENTAL FUNDING (JUN 1996) (NSWCCD)

     (a)  This contract is incrementally funded and the amount currently available for payment hereunder is limited to
[ * ] inclusive of fee.  It is estimated that these funds will cover the cost of performance through [ ** ].  Subject to
the provisions of the clause FAR 52.232-22, "Limitation of Funds (Apr 1984)" in Section I of this contract, no legal
liability on the part of the Government for payment in excess of [ * ] shall arise unless additional funds are made
available and are incorporated as a modification to this contract.

* To be specified in individual delivery orders
** To be specified in individual delivery orders

     (b)  If an individual delivery/task order is to be incrementally funded, the provision will be applicable to such
delivery/task order and will be completed with the appropriate amounts and date.

CAR-I10  AUTHORIZED CHANGES ONLY BY THE CONTRACTING OFFICER (JUN 1996) (NSWCCD)

(a) Except as specified in paragraph (b) below, no order, statement, or conduct of Government personnel who visit
the Contractor's facilities or in any other manner communicates with Contractor personnel during the performance
of this contract shall constitute a change under the "Changes" clause of this contract.
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(b) The Contractor shall not comply with any order, direction or request of Government personnel unless it is issued
in writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as a part of
this contract.

(c) The Contracting Officer is the only person authorized to approve changes in any of the requirements of this
contract and notwithstanding provisions contained elsewhere in this contract, the said authority remains solely the
Contracting Officer's.  In the event the contractor effects any change at the direction of any person other  than the
Contracting Officer, the change will be considered to have been made without authority and no adjustment will be
made in the contract price to cover any increase in charges incurred as a result thereof.  The address and telephone
number of the Contracting Officer is:

NAME: Anita Nocton
ADDRESS: Naval Surface Warfare Center Carderock Division, Code 3352, 5001 S. Broad St., Philadelphia, PA
19112-1403
TELEPHONE: 215-897-7388

CAR-I13  STANDARD COMMERCIAL WARRANTY  (JAN 1992)

The contractor shall extend to the Government the full coverage of any standard commercial warranty normally
offered in a similar commercial sale, provided such warranty is available at no additional cost to the Government.
Acceptance of the standard commercial warranty does not waive the Government's rights under the "Inspection"
clause nor does it limit the Government's rights with regard to the other terms and conditions of this contract.  In the
event of a conflict, the terms and conditions of the contract shall take precedence over the standard commercial
warranty.  The standard commercial warranty period shall begin upon final acceptance of the applicable material
and/or services listed in the Schedule.

The contractor shall provide a copy of its standard commercial warranty (if applicable) with its offer.  The warranty
covers a period of ___ months. (Offeror is to insert number.)

CAR-I18  TECHNICAL INSTRUCTIONS (DEC 2001)

   (a) Performance of the work hereunder may be subject to written technical instructions signed by the Contracting
Officer’s Representative specified in Section I of this contract.  As used herein, technical instructions are defined to
include the following:
     (1) Directions to the Contractor that suggest pursuit of certain lines of inquiry, shift work emphasis, fill in details
or otherwise serve to accomplish the contractual statement of work.
     (2) Guidelines to the Contractor that assist in the interpretation of drawings, specifications or technical portions
of work description.
   (b) Technical instructions must be within the general scope of work stated in the contract.  Technical instructions
may not be used to: (1) assign additional work under the contract; (2) direct a change as defined in the “Changes”
clause of this contract; (3) increase or decrease the contract price or estimated contract amount (including fee), as
applicable, the level of effort, or the time required for contract performance; or (4) change any of the terms,
conditions or specifications of the contract.
   (c) If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of the contract or
is inconsistent with this requirement, the Contractor shall notify the Contracting Officer in writing within ten (10)
working days after the receipt of any such instruction.  The Contractor shall not proceed with the work affected by
the technical instruction unless and until the Contracting Officer notifies the Contractor that the technical instruction
is within the scope of this contract.
   (d) Nothing in the paragraph (c) of this clause shall be construed to excuse the Contractor from performing that
portion of the contractual work statement which is not affected by the disputed technical instruction.
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SECTION J List of Documents, Exhibits and Other Attachments

LIST OF EXHIBITS/ATTACHMENTS
Attachment 1 - Diesel Engine Technical Specification Main Propulsion and Ship Service Diesel Engine, Retrofit
Application for MHC-51 and MCM-1 Class Ships.
Attachment 2 - Contractor Logistic Services (CLS) Statement of Objective (SOO), Main Propulsion and Ship
Service Diesel Engine Retrofit Application For MHC-51 and MCM-1 Class Ships
Attachment 3 - Performance Based Logistics Statement of Work (SOW), Main Propulsion and Ship Service Diesel
Engine Retrofit Application For MHC-51 and MCM-1 Class Ships
Attachment 4 - Performance Based Logistic- Commercial (PBL-C) Statement of Work (SOW),
Main Propulsion and Ship Service Diesel Engine Retrofit Application For MHC-51 and MCM-1
Class Ships
Attachment 5 – M Class Diesel Engine Conversion Training Requirements
Attachment 6 – MCM and MHC Installation Drawings
Attachment 7 - Past Performance Questionnaire
Attachment 8 - Provisioning Requirements SOW
Attachment 9 - Certificate of Performance
Exhibit A – DD Form 1423, Contract Data Requirement List
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SECTION K Representations, Certifications and Other Statements of Offerors

CLAUSES INCORPORATED BY REFERENCE:

52.203-11 Certification And Disclosure Regarding Payments To Influence
Certain Federal Transactions

APR 1991

52.222-38 Compliance with Veterans' Employment Reporting Requirements DEC 2001
252.209-7001 Disclosure of Ownership or Control by the Government of a

Terrorist Country
MAR 1998

252.227-7028 Technical Data or Computer Software Previously Delivered to the
Government

JUN 1995

CLAUSES INCORPORATED BY FULL TEXT

52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)

(a) The offeror certifies that --

(1)  The prices in this offer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to –

(i)  Those prices,

(ii)  The intention to submit an offer, or

(iii) The methods of factors used to calculate the prices offered:

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the
case of a negotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this
provison ______________________________________________________ (insert full name of person(s) in the
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her
position in the offeror's organization);

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and
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(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

(End of provision)

52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is
owned by one or more women; and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this
solicitation.] The offeror represents that it (  ) is a women-owned business concern.

(End of provision)

52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--

(i) The Offeror and/or any of its Principals--

(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of a subsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.
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(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

52.215-6      PLACE OF PERFORMANCE (OCT 1997)

(a) The offeror or respondent, in the performance of any contract resulting from this solicitation, (  ) intends, (  )
does not intend [check applicable block] to use one or more plants or facilities located at a different address from the
address of the offeror or respondent as indicated in this proposal or response to request for information.

(b) If the offeror or respondent checks “intends” in paragraph (a) of this provision, it shall insert in the following
spaces the required information:

Place of Performance(Street Address, City, State,
County, Zip Code)

Name and Address of Owner and Operator of the
Plant or Facility if Other Than Offeror or

Respondent

(End of provision)

52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that --

(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b) [  ] It has, [  ] has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)

52.222-25     AFFIRMATIVE ACTION COMPLIANCE (APR 1984)

The offeror represents that

(a)  [  ] it has developed and has on file, [  ] has not developed and does not have on file, at each establishment,
affirmative action programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and
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60-2), or

(b) [  ] has not previously had contracts subject to the written affirmative action programs requirement of the rules
and regulations of the Secretary of Labor.

(End of provision)

52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive
Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any
other territory or possession over which the United States has jurisdiction.

52.230-1      COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (JUN 2000)

Note: This notice does not apply to small businesses or foreign governments. This notice is in three parts, identified
by Roman numerals I through III.

Offerors shall examine each part and provide the requested information in order to determine Cost Accounting
Standards (CAS) requirements applicable to any resultant contract.

If the offeror is an educational institution, Part II does not apply unless the contemplated contract will be subject to
full or modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.

I. DISCLOSURE STATEMENT--COST ACCOUNTING PRACTICES AND CERTIFICATION
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(a) Any contract in excess of $500,000 resulting from this solicitation will be subject to the requirements of the Cost
Accounting Standards Board (48 CFR Chapter 99), except for those contracts which are exempt as specified in 48
CFR 9903.201-1.

(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the requirements of 48
CFR Chapter 99 must, as a condition of contracting, submit a Disclosure Statement as required by 48 CFR
9903.202. When required, the Disclosure Statement must be submitted as a part of the offeror's proposal under this
solicitation unless the offeror has already submitted a Disclosure Statement disclosing the practices used in
connection with the pricing of this proposal. If an applicable Disclosure Statement has already been submitted, the
offeror may satisfy the requirement for submission by providing the information requested in paragraph (c) of Part I
of this provision.

CAUTION: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement shall
not, by virtue of such disclosure, be deemed to be a proper, approved, or agreed-to practice for pricing proposals or
accumulating and reporting contract performance cost data.

(c) Check the appropriate box below:

(1) Certificate of Concurrent Submission of Disclosure Statement.

The offeror hereby certifies that, as a part of the offer, copies of the Disclosure Statement have been submitted as
follows: (i) original and one copy to the cognizant Administrative Contracting Officer (ACO) or cognizant Federal
agency official authorized to act in that capacity (Federal official), as applicable, and (ii) one copy to the cognizant
Federal auditor.

(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from the
cognizant ACO or Federal official and/or from the loose-leaf version of the Federal Acquisition Regulation.)

Date of Disclosure Statement: ______________________ Name and Address of Cognizant ACO or Federal Official
Where Filed: ____________________________________

The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the
cost accounting practices disclosed in the Disclosure Statement.

(2) Certificate of Previously Submitted Disclosure Statement.

The offeror hereby certifies that the required Disclosure Statement was filed as follows:

Date of Disclosure Statement: _______________________ Name and Address of Cognizant ACO or Federal
Official Where Filed: _______________________________________

The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the
cost accounting practices disclosed in the applicable Disclosure Statement.

(3) Certificate of Monetary Exemption.

The offeror hereby certifies that the offeror, together with all divisions, subsidiaries, and affiliates under common
control, did not receive net awards of negotiated prime contracts and subcontracts subject to CAS totaling more than
$50 million (of which at least one award exceeded $1 million) in the cost accounting period immediately preceding
the period in which this proposal was submitted. The offeror further certifies that if such status changes before an
award resulting from this proposal, the offeror will advise the Contracting Officer immediately.

(4) Certificate of Interim Exemption.
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The offeror hereby certifies that (i) the offeror first exceeded the monetary exemption for disclosure, as defined in
(3) of this subsection, in the cost accounting period immediately preceding the period in which this offer was
submitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure
Statement. The offeror further certifies that if an award resulting from this proposal has not been made within 90
days after the end of that period, the offeror will immediately submit a revised certificate to the Contracting Officer,
in the form specified under subparagraph (c)(1) or (c)(2) of Part I of this provision, as appropriate, to verify
submission of a completed Disclosure Statement.

CAUTION: Offerors currently required to disclose because they were awarded a CAS-covered prime contract or
subcontract of $50 million or more in the current cost accounting period may not claim this exemption (4). Further,
the exemption applies only in connection with proposals submitted before expiration of the 90-day period following
the cost accounting period in which the monetary exemption was exceeded.

II. COST ACCOUNTING STANDARDS--ELIGIBILITY FOR MODIFIED CONTRACT COVERAGE

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do so, the offeror shall
indicate by checking the box below. Checking the box below shall mean that the resultant contract is subject to the
Disclosure and Consistency of Cost Accounting Practices clause in lieu of the Cost Accounting Standards clause.

(  )  The offeror hereby claims an exemption from the Cost Accounting Standards clause under the provisions of 48
CFR 9903.201-2(b) and certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost
Accounting Practices clause because during the cost accounting period immediately preceding the period in which
this proposal was submitted, the offeror received less than $50 million in awards of CAS-covered prime contracts
and subcontracts. The offeror further certifies that if such status changes before an award resulting from this
proposal, the offeror will advise the Contracting Officer immediately.

CAUTION: An offeror may not claim the above eligibility for modified contract coverage if this proposal is
expected to result in the award of a CAS-covered contract of $50 million or more or if, during its current cost
accounting period, the offeror has been awarded a single CAS-covered prime contract or subcontract of $25 million
or more.

III. ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING CONTRACTS

The offeror shall indicate below whether award of the contemplated contract would, in accordance with
subparagraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost accounting
practices affecting existing contracts and subcontracts.

(  ) YES (  ) NO

(End of clause)

252.209-7002    DISCLOSURE OF OWNERSHIP OR CONTROL BY A FOREIGN GOVERNMENT  (SEP 1994)

(a)  Definitions. As used in this provision--

(1)  "Entity controlled by a foreign government" means--

(i) Any domestic or foreign organization or corporation that is effectively owned or controlled by a foreign
government; or

(ii) Any individual acting on behalf of a foreign government.

(2)  "Effectively owned or controlled" means that a foreign government or any entity controlled by a foreign
government has the power, either directly or indirectly, whether exercised or exercisable, to control or influence the
election or appointment of the Offeror's officers, directors, partners, regents, trustees, or a majority of the Offeror's
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board of directors by means, e.g., ownership, contract, or operation of law.

(3)  "Foreign government" means any governing body organized and existing under the laws of any country other
than the United States and its possessions and trust territories and any agent or instrumentality of that government.

(4)  "Proscribed information" means--

(i) Top Secret information;

(ii) Communications Security (COMSEC) information, except classified keys used to operate secure telephone
unites (STU IIIs);

(iii) Restricted Data as defined in the U.S. Atomic Energy Act of 1954, as amended;

(iv) Special Access Program (SAP) information; or

(v) Sensitive Compartmental Information (SCI).

(b)  Prohibition on award. No contract under a national security program may be awarded to a company owned by
an entity controlled by a foreign government if that company requires access to proscribed information to perform
the contract, unless the Secretary of Defense or designee has waived application of 10 U.S.C.2536(a).

(c)  Disclosure.
The Offeror shall disclose any interest a foreign government has in the Offeror when that interest constitutes control
by a foreign government as defined in this provision.  If the Offeror is a subsidiary, it shall also disclose any
reportable interest a foreign government has in any entity that owns or controls the subsidiary, including reportable
interest concerning the Offeror's immediate parent, intermediate parents, and the ultimate parent.  Use separate paper
as needed, and provide the information in the following format:

Offeror's Point of Contact for Questions about Disclosure
(Name and Phone Number with Country Code, City Code and Area Code, as applicable)

Name and Address of Offeror

Name and Address of Entity Description of Interest, Ownership
Controlled by a Foreign Government Percentage, and Identification of

Foreign Government

(End of provision)

252.225-7000     BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM CERTIFICATE
(SEP 1999)

(a) Definitions. Domestic end product, qualifying country, qualifying country end product, and qualifying country
end product have the meanings given in the Buy American Act and Balance of Payments Program clause of this
solicitation.

(b) Evaluation. Offers will be evaluated by giving preference to domestic end products and qualifying country end
products over nonqualifying country end products.

(c) Certifications. (1) The Offeror certifies that--

(i) Each end product, except those listed in paragraphs (c) (2) or (3) of this provision, is a domestic end product; and
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(ii) Components of unknown origin are considered to have been mined, produced, or manufactured outside the
United States or a qualifying country.

(2) The Offeror certifies that the following end products are qualifying country end products:

Qualifying Country End Products

Line Item Number Country of Origin

(List only qualifying country end products.)

(3)  The Offeror certifies that the following end products are nonqualifying country end products:

Nonqualifying Country End Products

Line Item Number Country of Origin (If known)

(End of provision)

252.225-7003     INFORMATION FOR DUTY-FREE ENTRY EVALUATION (MAR 1998)

(a)  Does the offeror propose to furnish—

(1) A domestic end product with nonqualifying country components for which the offeror requests duty-free entry;
or

(2) A foreign end product consisting of end items, components, or material of foreign origin other than those for
which duty-free entry is to be accorded pursuant to the Duty-Free Entry--Qualifying Country Supplies (End
Products and Components) clause or, if applicable, the Duty-Free Entry--Eligible End Products clause of this
solicitation?

Yes (  )      No (  )

(b)  If the answer in paragraph (a) is yes, answer the following questions:

(1) Are such foreign supplies now in the United States?

Yes (  )      No (  )

(2) Has the duty on such foreign supplies been paid?

Yes (  )      No (  )

(3) If the answer to paragraph (b)(2) is no, what amount is included in the offer to cover such
duty?$________________

(c) If the duty has not been paid, the Government may elect to make award on a duty-free basis. If so, the offered
price will be reduced in the contract award by the amount specified in paragraph (b)(3). The Offeror agrees to
identify, at the request of the Contracting Officer, the foreign supplies which are subject to duty-free entry.
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(End of clause)
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract
resulting from this solicitation.

____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)

CAR-K01  ELECTRONIC DISTRIBUTION OF CONTRACT DOCUMENTS (NOV 2000)

   (a) The Navy Air Force Interface (NAFI) provides World Wide Web access to documents used to support the
procurement, contract administration, bill paying, and accounting processes.  NAFI is being used by the Naval
Surface Warfare Center, Carderock Division to electronically distribute all contract award and contract modification
documents, including task and delivery orders.  The contractor’s copy will be provided in portable document format
(pdf) as an attachment to an e-mail that will be sent to the contractor by the NAFI system.  A pdf file may be
accessed using Adobe Acrobat Reader which is a free software that may be downloaded at
http://www.adobe.com/products/acrobat/readstep.html.

   (b) Offerors must provide the following information that will be used to make electronic distribution for any
resultant contract.

Name of Point of Contact________________________________________________________________

Phone Number for Point of Contact ________________________________________________________

E-mail Address for Receipt of Electronic Distribution __________________________________________
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SECTION L Instructions, Conditions and Notices to Bidders

CLAUSES INCORPORATED BY REFERENCE:

52.204-6 Data Universal Numbering System (DUNS) Number JUN 1999
52.214-34 Submission Of Offers In The English Language APR 1991
52.214-35 Submission Of Offers In U.S. Currency APR 1991
52.215-1 Instructions to Offerors--Competitive Acquisition MAY 2001
52.215-16 Facilities Capital Cost of Money OCT 1997
52.215-20 Requirements for Cost or Pricing Data or Information Other Than

Cost or Pricing Data
OCT 1997

52.222-24 Preaward On-Site Equal Opportunity Compliance Evaluation FEB 1999
252.227-7017 Identification and Assertion of Use, Release, or Disclosure

Restrictions
JUN 1995

CLAUSES INCORPORATED BY FULL TEXT

COST PROPOSAL: SELECTED COST DATA FOR INDEFINITE DELIVERY CONTRACTS

To assist the Government in determining cost reasonableness/realism for CLINs 0011, 0012 and 0013 of
this effort, it is required that you provide enough detailed cost information with your offer to make this
determination. In preparing your cost proposal, it is essential that you breakout and identify separately for
each year of the contract, the following types of cost elements listed below.  The following is only an
example of the various types of cost elements which may be applicable but not necessarily limited to:

     (a)  DIRECT LABOR - Identify the various labor categories intended for use under this contract
including the number of labor hours, labor rates, and total cost for each labor category proposed for each
year of the contract.  The labor specified under this category shall only be for the prime contractor's direct
labor and shall not include any subcontracted labor.  (See subcontracted labor below). Information
including the name, title, and actual hourly rate shall be provided by the Offeror for each individual
proposed.  If the Offeror proposes direct labor rates based on a composite rate structure, then the Offeror
shall clearly identify the individuals comprising the composite, their respective actual hourly rates, and
method used to derive the composite rate. The Offeror shall identify any escalation rates utilized in the
preparation of their cost proposal, and shall provide historical information pertaining to the actual
escalation rate experienced over the past three (3) year period. Offerors are reminded that the staff
proposed in the technical proposal must be the same staff proposed in the cost proposal. The Offeror
shall provide a copy of the Employment Contract for any individual proposed who is not currently
employed by the Offeror or subcontractor (if proposed).

     (b)  FRINGE BENEFITS - If applicable and in accordance with your normal accounting procedures,
identify the fringe benefit rate(s) and total fringe benefit cost being proposed and identify the cost
elements for which the fringe benefit rate is being applied.

     (c)  OVERHEAD - Identify the current and/or projected overhead rate(s) and total overhead cost being
proposed under this solicitation and identify the various cost elements for which overhead is being
applied.

     (d)  SUBCONTRACTING LABOR - Identify (if applicable), any proposed subcontracting labor intended
for use under this contract. Identify the labor categories for which subcontracting is being proposed and
include the subcontractor's direct labor rates, number of hours proposed for each labor category, fringe
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benefits, overhead, G&A, fee, etc., that has been submitted by the subcontractor to the prime contractor
for consideration under this contract. The proposal shall include subcontract cost data in the same level of
detail as provided for the offeror.  Any subcontracting costs shall be supported.  It is the Offeror's
responsibility to ensure that this support documentation is received by the Government within the
timeframe (i.e. closing date) established for this instant solicitation.

Consultants:  If applicable, provide a detailed listing of consultants expected to be used, rationale for
selection and associated costs which are proposed for reimbursement.  Include those items of costs
associated with consultants (i.e. hours proposed, and hourly rate).  A copy of the Consultant Agreement
shall also be provided by the Offeror.

(e)  OTHER - (1)  Direct Cost - Identify any other direct cost elements being proposed which are
not included above but are applicable to your cost proposal, e.g., royalties, Facilities Capital Cost of
Money, special tooling, travel, computer usage, etc.  Include the basis for the proposed amount. (2)  (f) Indirect cost - Identify any other indirect cost element being proposed which has not been included above and identify the various cost elements for which the rate is applied.

(g)   GENERAL & ADMINISTRATIVE EXPENSE - Identify the G&A rate(s) and the total G&A cost
proposed and identify the various cost elements for which the G&A is being applied.

(h)  Facilities Capital Cost of Money:  If this cost element is proposed, the offeror shall provide
information pertaining to the derivation of the FCCOM costs (i.e. FCCOM factors and application bases).

     (i)  FEE - Identify the fee rate and total amount proposed and identify the various cost elements for
which the fee is being applied.

Note on Indirect Rates: Offerors shall list the cost elements that comprise the overhead, general and
administrative expenses, and the other indirect pools.  All indirect rates shall be summarized.  Offerors
shall list proposed indirect rates, DCAA recommended rates, and historical actuals (audited and
unaudited) for the past three years.  If proposed rates reflect negotiated forward pricing rates, a copy of
the current forward pricing rate agreement shall be provided.  If the rates are not negotiated forward
pricing rates, then the basis for the proposed rates shall be explained.

Note: Offerors should include completed Total Ownership Cost Worksheets for CLINs 0011-0013
in their cost proposals.

Section L - PROPOSAL PREPARATION REQUIREMENT

The offerors shall prepare their proposals in accordance with the following organization, content and
format requirements to assist the government in making a complete and thorough evaluation of all
proposals.  Proposals shall be submitted as three separate documents, as follows:

Documents Original Copies
Solicitation, Offer and Award Document (SF-33) 1 2
Technical Proposal 1 9
Cost Proposal 1 3

The “originals” shall be clearly identified as the “ORIGINAL”, and bear the original signature(s) of the
offeror.  The “copies” shall be complete and clearly identified as “COPY” or “DUPLICATE”.

In order to facilitate the evaluation process, it is requested that offerors also submit their cost proposal
spreadsheets on diskette (in addition to the hard copy requirements stated above).  Diskettes shall be in
3.5 inch, high density format, and it is requested that the spreadsheet files be compatible with Windows
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95 Version 4.0, Excel 97 Version 8.0.  The provision of these spreadsheet files on diskette in no way
relinquishes the offeror's responsibility to provide hard copies of the cost proposal.

(1)  SOLICITATION, OFFER AND AWARD DOCUMENTS (SF-33 RFP)

This document, which may be used as part of the contract award document, shall be fully executed and
returned as a separate document from the technical and cost proposals.  Special attention should be
taken to accurately enter the prices required in Section B, complete all Representations and Certifications
in Section K and ensure that an authorized person signs the offer in Block 17 of Page 1.

The document SHALL NOT be embellished with any cover or binding.  If the offeror makes any
qualifications to any provisions in the RFP, all such qualifications shall be listed in a cover letter to the
proposal.  Qualifications may also be annotated on the Solicitation, Offer and Award document, if such
annotation is necessary to clarify the qualifications.

(2)  TECHNICAL PROPOSAL

The technical proposal should be written so that management and engineering oriented personnel can
make a thorough evaluation and arrive at a sound determination as to whether the proposal meets the
requirements of this solicitation.  To this end, the technical proposal shall be so specific, detailed and
complete as to clearly and fully demonstrate that the prospective contractor has a thorough
understanding of the technical requirements contained in Section C of this solicitation.  There is a 100
page limit for the technical proposal.  The technical proposal should address each evaluation factor.
Proposals must be legible, double spaced, typewritten (on one side only), in a font size not smaller than
10, on paper not larger than eight and a half by eleven inches and not to exceed the page limits
established herein.  Size of the pages must be uniform, however, a maximum of 10 fold out charts or
diagrams may be used.  If proposal sections exceed the limitations set forth herein, excess text will be
removed from the back of that section and not evaluated.

Statements such as "the offeror understands," "will comply with the statement of work," "standard
procedures will be employed," "well known techniques will be used" and general paraphrasing of the
statement of work are considered inadequate.  The technical proposal must provide details concerning
what the contractor will do and how it will be done.  This includes a full explanation of the techniques,
disciplines, and procedures proposed to be followed.

The technical proposal shall not contain any reference to cost; however, information shall be contained in
the technical proposal in sufficient detail so that the offeror’s understanding of the scope of the work may
be adequately evaluated.  The technical proposal shall be page numbered, contain a table of contents, be
organized in the following six (6) sections, and shall address in detail the following information:

SECTION 1 - INTRODUCTION

This section shall provide any necessary background information and an overview of the proposal which
the offeror believes will assist in the understanding and accurate evaluation of the proposal.

SECTION 2 – DESIGN, INTERFACE AND MAINTAINABILITY CHARACTERISTICS

The offeror shall describe how the proposed engine will meet or exceed each of the requirements in the
Statement of Work and shall address each of the following specific technical attributes.

Engine Design
? Ability to meet rating requirements for each application
? Design features to meet Low load operational requirements
? Commonality with commercial products (materials, rating and configuration)
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? Commonality between applications
? Physical characteristics (dimensions and noise)

Interface
? Driven components (generator and reduction gear/integrated fluid variable reduction

gear)
? Control/monitoring systems
? Mounting system
? Fluid systems (fuel, compressed air, cooling, exhaust, intake, lubricating)
? Enclosure system (MHC only)
? Ventilation system impact

Maintainability
? Man-hours required for planned maintenance
? Overhaul requirements

Engine Design.  Define the ability of the proposed engines to meet the power ratings and low power
operational requirements for each application; the commonality of proposed engines with existing
commercially available products; the commonality between proposed engines for the four specified
applications (i.e. MCM MPDE, MCM SSDG, MHC MPDE and MHC SSDG) and physical characteristics
which include dimensions, weight and noise characteristics of the proposed engines.  Describe
commonality of proposed engines with commercial applications.

“Commonality with commercial products” as defined for this procurement means having the same power
output, performance characteristics, reliability and durability in a marine or industrial application. Number
of engines in use of similar designs for commercial applications shall be provided.  Where commonality of
proposed engines with existing commercially available products, performance, reliability and durability
does not exist, documentation shall be submitted for those applications that do exist along with an
assessment of the features in the application required by the acquisition Specification.  Additionally,
where there is no commonality of proposed engines with existing commercially available products, the
offeror shall submit as part of the proposal: test reports/results which satisfactorily demonstrate the
required power output, performance, reliability and durability required in the technical specification and
statement of work.  Detailed design data including engine and sub-component design data shall be
submitted for Navy review.  For each component, documentation shall be submitted that defines
component design stresses, input tabulation for component analysis, metallurgical properties, safety
factor, fatigue factor, Mean Time Between Failure (MTBF) data, Mean Time Between Overhaul (MTBO)
data, failure histories, and details of ongoing component improvement programs.  Design analysis shall
include calculations, standards and basis of acceptance criteria used.  Complete input data sheet shall be
included with each component’s details.  Design calculations for the engine components shall be
accompanied by service experience and reliability data indicating the probability of component’s failure.
Detailed design data is required for the following components/systems:

? Crankcase
? Crankshaft
? Bearings
? Connecting Rods
? Cylinders, liners, and pistons
? Cylinder Through or Tie Rod Bolts
? Bedplate, Cylinder Block or Engine Frame
? Turbocharger
? Aftercooler and Intercooler
? Exhaust System
? Coupling and Clutch
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The offeror shall describe the electronic Fuel control system for all proposed engine configurations.
System description shall address Electronic Control Unit (ECU) supportability: Describe plans to provide
support for ECU components and software.  For example, how would obsolescence of ECU components
and software modifications be resolved?  Provide examples of hardware/software support. Describe the
architecture of the ECU.  For example, are the controller and interface modules open architecture or
proprietary? Identify any licensing required to maintain the appropriate system.

The offeror shall describe the ability to meet emissions requirements described in the procurement
specifications.

The offeror shall provide in the proposal, test data that describes the structureborne and airborne noise
characteristics of the proposed engine.

The offeror shall describe the design risk of the proposed engines.

Interface.  The offeror shall describe and demonstrate the ability of the proposed engines to be installed
while minimizing changes/impact to existing shipboard systems including the driven equipment, controls
and monitoring systems, mounting systems, fluid systems, enclosure (MHC only) and ventilation systems
respectively.

Maintainability.  Provide the maintenance man-hours for 15 years of operation @ 2500 hours per year.
Provide maintenance information including scheduled maintenance and scheduled overhaul timelines
with a projected service life for the engines. The scheduled maintenance information shall include
projected preventative/scheduled maintenance required to ensure the engines operate satisfactorily. The
frequency and duration of such maintenance shall be clearly defined. Data including mean time between
failures, meantime to repair, mean time to restart after maintenance, and mean time for scheduled
maintenance will be evaluated. All life cycle cost associated with maintenance shall also be provided.  An
Overhaul schedule shall also be provided.  An overhaul shall consist of the diesel engine and all other
critical components.  The schedule should be based on operating hours and the approximate time and
cost associated with the overhaul/replacement shall be provided with respect to material cost and Labor
Hours.  If the overhaul can be done using ships force, the level of ships force expertise needed shall also
be identified. The offeror shall describe and list the part(s) required for the various maintenance actions.
Define the recommended onboard repair parts (OBRPs) and installation and checkout (INCO) spare parts
lists.

Failure to meet one or more of the following requirements specified in the technical specification
may result in rejection of the offer: power output requirements, low power operational
requirements, magnetic signature requirements, physical dimension and weight requirements and
fuel control system configuration.

SECTION 3 -  TECHNICAL AND LOGISTICS SUPPORT

The offeror shall describe and demonstrate ability to meet or exceed the requirements for technical and
logistics support to include, but not be limited to contractor proposed maintenance philosophy specific to
the Contractor Logistic Services (CLS) Statement of Objectives (SOO) [Attachment (2)], Performance
Based Logistics (PBL) Statement of Work (SOW), [Attachment (3)] and Peformance Based Logistics-
Commercial (PBL-C) SOW, [Attachment (4)].  Describe the maintenance philosophy relative to the impact
on ship’s operation and maintenance requirements.  Describe technical services availability and capability
relative to engineering, technical, repair, maintenance and training.  Describe the ability to sustain repair
and replacement parts.  Describe proposed mean delivery time on spare and replacement parts.  Identify
locations of parts available for purchase (i.e. stocking dealers) in the United States and abroad.  Provide
average monetary value of parts stocked per dealership.    Describe the ability to supply Fleet training
needs.  Identify facilities and personnel at both corporate and dealership/distributorship levels.  Average
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years of instructor experience shall be identified.  Quantity of sailors per year that can be trained
(throughput) shall be identified.  The proposal shall address warranty of products and services and
product or service recall procedures including independent engineering analysis supporting recall
decisions.

SECTION 4 - CORPORATE EXPERIENCE/RESOURCES, ESPECIALLY WITH REGARDS TO
EXPERIENCE AS A DIESEL ENGINE MANUFACTURER

Describe experience in Navy and commercial marine diesel engine applications.  Describe
manufacturing, production, technical equipment, facilities, and other resources, or the ability to obtain
them for use in performance of this contract.  Describe the overall experience and capabilities specific to
the installation requirements. Describe the quality or inspection system, processes and/or procedures
which will be used to ensure compliance with the requirements contained in the Technical Specifications.
This will include the means, methods and controls to be employed during purchasing, manufacturing,
production, assembly, testing and inspection of the producer.  Describe offeror’s experience with DVD,
PBL or CLS type contracts and commercial equivalents.

SECTION 5 – PAST PERFORMANCE

The past performance shall include the information about the offeror and proposed subcontractors
according to the following: This information may be submitted prior to the other parts of the proposal to
assist the Government in reducing the evaluation period, but it is not mandatory to deliver this material
early.  No early evaluation points will be awarded nor any early delivery penalty applied for failure to
deliver the requested material early.

The Navy intends to review the Contractor Performance Assessment Reporting System (CPARS) ratings
of an offeror’s performance of relevant contracts.  The Navy may review other relevant past performance
information by the use of Attachment 7 including information from sources other than those identified by
the Offeror.  General trends in a contractor’s performance will also be considered.  Additionally, when
subcontractors perform significant parts of the effort, their past performance will also be evaluated.

The offeror shall list their five (5) most recent contracts and/or subcontracts, awarded for similar supplies
and services completed within the last three (3) years, and identify in specific detail for each why or how
you consider that effort relevant or similar to the effort required by this solicitation.  Contracts listed may
include those entered into with the Federal Government, agencies of state and local governments and
commercial customers.

The following detailed information shall be provided for each of the five contracts:

1. Name of Customer (Federal Contracting Agency, Local Government, Commercial Customer, etc.)
2. Contract/Subcontract Number
3. Contract Type
4. Total Contract Value
5. Customer Point of Contact (Please list two names, phone numbers and a fax number)
6. Period of Performance

The offeror shall provide information on problems (show cause, cure notice, termination for default,
quality issues, defective pricing issues, litigation etc.) encountered on these contracts and corrective
actions taken to resolve those problems.

The following elements shall be addressed in narrative form:

1. Quality of Product including Quality Awards.  Describe quality and compliance with contract
requirements, accuracy of technical data, and rework of major and minor components.  The
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offeror should describe any quality awards or certifications that indicate the offeror possesses a
high quality process for developing and producing the product and/or providing relevant services.
Examples:  Malcolm Baldridge Quality Award, Government Quality Awards and or private sector
awards or certifications.  Identify what segment of the company received the award or
certification.  Describe when the award or certification was bestowed.  If the award or certification
is over three years old, present evidence that the qualifications still apply.

2. Timeliness of performance.  Met interim milestones, reliable, responsive to technical direction,
completed on time.

3. Customer Satisfaction.  Satisfaction of end users with the contractor’s service.
4. Small Business Subcontracting Program.  The offeror shall describe the efforts and results

achieved in pursuit of the offeror’s responsibilities outlined in FAR 52.219-9, Small Business
Subcontracting plan.  Those statistical results compared to established goals shall be presented
listed for individual contracts or on an annual basis depending on the type of plan negotiated.
Performance period shall be over the last three years from the issue date of the solicitation.
Copies of required reports and evidence of results of special initiatives are acceptable.  Other
information or performance awards related to small business subcontracting efforts may be
submitted as appropriate.

The offeror shall also include as part of the proposal:

Documentation describing previous marine and/or industrial applications similar to the application
required by the acquisition Specifications:

Owner, including point of contact, address, phone number, and telefax number.
Name of ship or facility containing the engine.
Type of marine application (propulsion, generator, other).
For propulsion service, provide the number of engines per shaft, type of drive (geared,
electric, direct) and type of propeller.
Model number, serial numbers, year engine entered service.
Nameplate rating: bhp and RPM or kW (brake power) and RPM.
Operating hours.
Type of fuel used.
Service and Warranty Records
Any component replacements/repairs, other than normal maintenance that has been
done since the engine entered service.  Provide background on why this was done.
If failures have occurred, provide detail or description of the failure and provide failure
analysis and corrective action taken.

Description of any component improvement programs in progress and the status report.
The Navy may use the above documentation or any other reference list submitted by the supplier
to establish the service history of the proposed engine model as one of the criteria in
determination of the recommended time between overhaul and to compare with the failure data
goals for the particular application.  Documentation including above information shall be
submitted to support service history review.

The engine configuration of the service applications shall be clearly defined.  Any differences with
the manufacturer's current production engine shall also be defined.  A description of the technical
development of the engine including its rating when first used in marine applications, any
subsequent upgrades, and major design changes shall be provided.

Describe previous experience with Federal supply agencies.

Each offeror has the opportunity to provide in its proposal any information regarding its past performance
of contracts similar to the Navy’s requirement that it would like the Navy to consider.  Such information
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may be in the nature of additional information to that which the Navy has readily available, or which has
already been rated under the CPARS system, or which the offeror considers essential to the Navy’s
evaluation or explanatory information of substandard or poor performance and the corrective actions
taken to proven a recurrence.  The Navy reserves the right to verify statements and representations made
in an offeror’s proposal.

SECTION 6 - SMALL, SMALL DISADVANTAGED, VETERAN OWNED, SERVICE DISABLED
VETERAN OWNED AND WOMEN-OWNED BUSINESS AND HISTORICALLY BLACK COLLEGES OR
UNIVERSITIES AND MINORITY INSTITUTION SUBCONTRACTING

? The extent to which such firms are specifically identified in the proposal and
subcontracting plan

? The extent of commitment to use such firms
? The complexity and variety of the work such firms are to perform
? The extent of participation of such firms in terms of  the value of the total acquisition

Describe the extent to which such firms are specifically identified in the proposal and subcontracting plan,
the extent of commitment to use such firms, the complexity and variety of the work such firms are to
perform and the extent of participation of such firms in terms of the value of the total acquisition.
Although FAR 52.219-9 does not apply to small business, FAR 52.219-8 does apply and small
businesses will be required to address this factor.

52.211-2      AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF SPECIFICATIONS
AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE ACQUISITION MANAGEMENT
SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L (DEC 1999)

Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained--

(a) From the ASSIST database via the Internet at http://assist.daps.mil; or

(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 4, Section D,
700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2667/2179, Facsimile (215) 697-1462.

(End of provision)

52.211-14     NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990)

Any contract awarded as a result of this solicitation will be ___ DX rated order;   __X_  DO rated order certified for
national defense use under the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the Contractor
will be required to follow all of the requirements of this regulation.

(End of provision)

52.216-1     TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a contract resulting from this solicitation as follows:

CLINs 0001 through 0010: Fixed Price, Indefinite Delivery, Indefinite Quantity
CLINs 0011-0013: Cost Plus Award Fee, Indefinite Delivery, Indefinite Quantity
CLIN 0014: Fixed Price, Indefinite Delivery, Indefinite Quantity
CLIN 0015: Fixed Price, Indefinite Delivery, Indefinite Quantity
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 (End of clause)

52.233-2     SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on
the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from
Anita Nocton, Naval Surface Warfare Center Carderock Division, Code 3352, 5001 S. Broad St., Philadelphia,
PA 19112-1403.

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)

52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://FARSITE.HILL.AF.MIL/

52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984)

(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision.

(b)  The use in this solicitation of any  Defense Federal Acquisition Regulation Supplement (48 CFR Chapter (48
CFR Chapter 1) provision with an authorized deviation is indicated by the addition of "(DEVIATION)" after the
name of the regulation.
SINGLE AWARD FOR ALL ITEMS  (JUN 1996) (NSWCCD)
Due to the interrelationship of supplies and/or services to be provided hereunder, the Government reserves the right
to make a single award to the offeror whose offer is considered in the best interest of the Government, price and
other factors considered.  Therefore, offerors proposing less than the entire effort specified herein may be
determined to be unacceptable.

The Government reserves the right to award only some of the items under this solicitation if determined to be
in the best interests of the Government.
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SECTION M Evaluation Factors for Award

CLAUSES INCORPORATED BY FULL TEXT

EVALUATION OF PROPOSALS

   (a)  General.  Careful, full and impartial consideration will be given to all offers received pursuant to this
solicitation, and the evaluation will be applied in a similar manner.  Factors against which offers will be evaluated
(e.g., Technical Capability and Cost) are set forth below and parallel the solicitation response called for elsewhere
herein.

   (b)  Initial Evaluation of Offers.  An evaluation plan has been established to evaluate offers pursuant to the
factors set forth in (g) below and all offers received will be evaluated by a team of Government personnel in
accordance with the plan.  All evaluation factors other than cost or price, when combined, are significantly more
important than cost or price.

   (c)  Evaluation Approach.  The following evaluation approach will be used:

         (1)  Technical Proposal.  The evaluators will prepare a narrative description for each technical evaluation
factor.  All evaluation factors other than cost or price will be combined into an adjectival rating of either Superior,
Good, Acceptable, Unacceptable but Susceptible of Being Made acceptable, or Unacceptable and Incapable of
Being Made Acceptable.

         (2) Cost or Price Proposal.

             (i) Although cost or price is not scored, numerically weighted, or combined with the other evaluation factors
to establish an adjectival  rating, it will be evaluated for magnitude and realism.  The determination of the magnitude
of the cost proposal will be based on the total of all proposed costs.  Cost realism is a determination of the probable
cost of performance for each offeror.  In those evaluations where all other evaluation factors, when combined, are
significantly more important than cost or price, the degree of importance of the cost or price factor will increase with
the degree of equality of the proposals in relation to the other factors on which selection is to be based.

            (ii) Proposals which are unrealistic in terms of technical or schedule commitments or unrealistically high or
low in cost may be deemed reflective of an inherent lack of technical competence, or indicative of a failure to
comprehend the complexity and risks  of the proposed work, and may be grounds for rejection of the proposal.  If
the proposed contract requires the delivery of data, the quality of organization and writing reflected in the proposal
will be considered to be an indication of the quality of organization and writing which would be prevalent in the
proposed deliverable data.  Subjective judgment on the part of the Government evaluators is implicit in the entire
process.  Throughout the evaluation, the Government will consider "correction potential" when a deficiency is
identified.

            (iii)  In evaluating cost type offers, realism of the offeror's estimated cost will be considered.  "Realism of
Estimated Cost" is determined by reference to the costs which the offeror can reasonably be expected to incur in
performance of the contract in accordance with the offer.  Unrealistic personnel compensation rates (including issues
regarding the applicability of uncompensated overtime) will be considered in the cost realism analysis and may be
considered in the technical analysis which could reduce the technical score.  The purpose of the evaluation is to:  (1)
verify the offeror's understanding of the requirements; (2) assess the degree to which the cost proposal reflects the
approaches and/or risk that the offeror will provide the supplies or services at the proposed costs; and (3) assess the
degree to which the cost included in the cost proposal accurately represents the effort described in the technical
proposal.  The proposed costs may be adjusted for purposes of evaluation based on the results of the cost realism
evaluation. Unrealistic rates will be considered in the risk assessment and may result in a reduced technical score.
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   (d)  Competitive Acquisition Instructions.

         (1)  If the provision FAR 52.215-1, "Instructions To Offerors--Competitive Acquisition" is included in Section
L of this solicitation, the Government intends to evaluate proposals and award a contract without discussions with
offerors (except clarifications as described in FAR 15.306(a)).  Therefore, the offeror's initial proposal should
contain the offeror's best terms from a cost or price and technical standpoint.  However, the Government reserves the
right to conduct discussions if the Contracting Officer later determines them to be necessary.

         (2)  If the provision at FAR 52.215-1 is used with its Alternate I, the Government intends to evaluate proposals
and award a contract after conducting discussions with offerors whose proposals have been determined to be in the
competitive range.

         (3)  In either of the above two situations, if the Contracting Officer determines that the number of proposals
that would otherwise be in the competitive range exceeds the number at which an efficient competition can be
conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest
number that will permit an efficient competition among the most highly rated proposals.

   (e)  Discussion/Final Proposal Revisions.  The Contracting Officer shall indicate to, or discuss with, each offeror
still being considered for award, significant weaknesses, deficiencies, and other aspects of its proposal (such as cost,
price, technical approach, past performance, and terms and conditions) that could, in the opinion of the Contracting
Officer, be altered or explained to enhance materially the proposal's potential for award.  The scope and extent of
discussions are a matter of Contracting Officer judgment. At the conclusion of discussions, each offeror still in the
competitive range shall be given an opportunity to submit a final proposal revision.  A final cut-off date for receipt
of final proposal revisions will be established by the Contracting Officer.

   (f)  Basis for Contract Award. The basis for award of a contract(s) as a result of this solicitation will be an
integrated assessment by the Contracting Officer of the results of the evaluation based on the evaluation factors and
their importance as indicated below. The integrated assessment may include consideration of the strengths and
weaknesses of the proposals.  Ultimately, the source selection decision will take into account the offeror's capability
to meet the requirements of this solicitation on a timely and cost effective basis.  The Government reserves such
right of flexibility in conducting the evaluation as is necessary to assure placement of a contract in the Government's
best interest.  Accordingly, the Government may award any resulting contract to other than the lowest priced offeror,
or other than the offeror with the highest evaluation rating.

         (1)  The contract resulting from this solicitation will be awarded to that responsible offeror whose offer,
conforming to the solicitation, is determined most advantageous to the Government, cost and other factors
considered.

         (2)  All evaluation factors other than cost or price, when combined, are  significantly more important than cost
or price;

   (g) Evaluation Factors. The importance for each of the Technical evaluation factors used in evaluating and
determining the offer which represents the best value to the Government is listed below.  Technical factors are most
important, and price is considered the least important. The Technical factors are listed in descending order of
importance with Factor 1 roughly twice as important as Factor 2; Factors 3 and 4 are of equal importance and are
more important than Factor 5.  Subfactors of Factor 1 are in descending order of importance; Subfactor 1 of Factor 2
is more imrtant than the other subfactors; Subfactors of Factor 3 are of equal importance; Subfactor 4 of Factor 4 is
less important than subfactors 1 through 3; Subfactors of Factor 5 are of equal importance.

A.  Technical Factors:

 1.  Engine Design, Interface and Maintainability Characteristics

Engine Design
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? Ability to meet rating requirements for each application
? Design features to meet Low load operational requirements
? Commonality with commercial products (materials, rating and configuration)
? Commonality between applications
? Physical characteristics (dimensions)

Interface
? Driven Components (generator and reduction gear/integrated fluid variator gear)
? Control/monitoring systems
? Mounting system
? Fluid system (fuel, compressed air, exhaust, cooling, intake, lubricating)
? Enclosure system (MHC only)
? Ventilation system

Maintainability
? Man-hours required for planned maintenance
?  Overhaul requirements

2.  Technical and Logistics Support

?     Maintenance Philosophy
?    Tech services availability/capability
? Spare/Replacement Parts availability
? Number of dealers and distributors
? Ability to provide training
? Warranty

3.  Corporate Experience/Resources, Especially with regards to experience as a diesel engine
manufacturer

? Naval Installations
? Commercial Marine Installations
? Manufacturing Facilities and Equipment
? Overall experience and capabilities specific to the installation requirements
? Quality Assurance
? Experience with DVD, PBL or CLS type contracts (commercial equivalent)

4.  Past Performance

? Quality of Product and related services (prime and sub contractors)
? Timeliness of Performance
? Customer Satisfaction
? Past performance in complying with requirements at FAR 52.219-9, Small Business

Subcontracting Plan

5.  Small, Small Disadvantaged, Veteran Owned, Service Disabled Veteran Owned, and Women-
Owned Business and Historically Black Colleges or Universities and Minority Institution
Subcontracting



N65540-03-R-0006

Page 98 of 101

? The extent to which such firms are specifically identified in the proposal and subcontracting
plan

? The extent of commitment to use such firms
? The complexity and variety of the work such firms are to perform
? The extent of participation of such firms in terms of  the value of the total acquisition

B. Price.

PRICE EVALUATION

All proposed unit pricing will be reviewed for material imbalances.

For CLIN 0001, First Article Testing and Units, price will be evaluated based on total First Article Test (FAT)
requirements as described in the Diesel Engine Technical Specification (Attachment 1), (i.e. if the offeror’s proposal
specifies engines within the same “family” of engines, overall FAT requirements are reduced.) All specified testing
will be required on at least one engine application configuration.  Reduced testing requirements apply to the engine
applications which successfully meet the “family of engine” requirements.  Reduced testing will include all
specified testing with the exception of shock testing and associated shock test inspections for engines which meet
the “family of engines” criteria as described in the Engine technical specification.

CLINs 0002 through 0007 (production units) will be evaluated by applying the applicable proposed unit prices for
each engine to the following notional installation schedule:

Definitions:
(1) MCM 3-14 Shipset = (4) MPDEs + (3) SSDGs
(1) MHC-51 Shipset = (2) MPDEs + (3) SSDGs
(1) MCM 1 & 2 Shipset = (4) MPDEs + (3) SSDGs

FY04
Conversions

(shipsets)

FY05
Conversions

(shipsets)

FY06
Conversions

(shipsets)

FY07
Conversions

(shipsets)

FY08
Conversions

(shipsets)
MCM (3-14)
Texas

1 1 1 2 3

MCM (3-14)
Bahrain

0 0 1 1 0

MCM (3-14)
Japan

0 0 1 1 0

MHC (51-62)
Texas

0 1 2 3 4

MHC (51-62)
Bahrain

0 0 0 1 1

MCM (1-2)
Texas

0 0 0 1 1

Evaluation of CLIN 0008 (Training) will be evaluated by multiplying the unit cost for each training course per
year times the number of courses anticipated for that year.  Anticipated training quantities per year:

Fleet (shipboard) training:
FY 04-  1 MCM CL Ship
FY 05-  1 MCM CL Ship, 1 MHC CL Ship



N65540-03-R-0006

Page 99 of 101

FY 06-  3 MCM CL Ships, 2 MHC CL Ships
FY 07-  5 MCM CL Ships, 4 MHC CL Ships
FY 08-  4 MCM CL Ships, 5 MHC CL Ships

Dealership/Distributorship (intermediate) training:
FY 05-  1 MCM CL Ship
FY 06-  1 MCM CL Ship, 1 MHC CL Ship
FY 07-  3 MCM CL Ships, 2 MHC CL Ships
FY 08-  5 MCM CL Ships, 4 MHC CL Ships

Corporate Facility (factory) training:

FY04 2 MCM, 0 MHC
FY05 2 MCM, 2 MHC
FY06 2 MCM, 2 MHC
FY07 2 MCM, 2 MHC
FY08 2 MCM, 2 MHC

CLIN 0009 (Spares/overhaul kits) will be evaluated by adding total required spares/overhaul kits for complete
MCM/MHC conversion. Note: the procurement of Minor/Major Overhaul kits is only anticipated if CLIN 0013 is
executed.  If CLIN 0011 or 0012 is executed, the Government does not anticipate procurement of Minor/Major
Overhaul kits. Minor and Major Overhaul kits will be included in the evaluation regardless of whether CLIN 0011,
0012, or 0013 is executed.  For the purpose of source selection, the Government will evaluate spares/overhaul kits
by multiplying the unit cost for each spare per year times the number of spares/overhaul kits anticipated for that
year.  Anticipated spares/overhaul kit quantities per year:

Initial Outfitting Spares:
FY 04-  1 MCM CL Ship
FY 05-  1 MCM CL Ship, 1 MHC CL Ship
FY 06-  3 MCM CL Ships, 2 MHC CL Ships
FY 07-  5 MCM CL Ship, 4 MHC CL Ships
FY 08 4 MCM CL Ship, 5 MHC CL Ships

Replenishment Spares:
FY 04-  1 MCM CL Ship
FY 05-  1 MCM CL Ship, 1 MHC CL Ship
FY 06-  3 MCM CL Ships, 2 MHC CL Ships
FY 07-  5 MCM CL Ship, 4 MHC CL Ships
FY 08 4 MCM Cl Ship, 5 MHC CL Ships

Minor Overhaul Kit:
FY 05-  1 MCM CL Ship, 1 MHC CL Ship
FY 06-  3 MCM CL Ships, 2 MHC CL Ships
FY 07-  5 MCM CL Ship, 4 MHC CL Ships
FY 08 4 MCM CL Ship, 5 MHC CL Ships

Major Overhaul Kit:
FY 05-  1 MCM CL Ship, 1 MHC CL Ship
FY 06-  3 MCM CL Ships, 2 MHC CL Ships
FY 07-  5 MCM CL Ship, 4 MHC CL Ships
FY 08 4 MCM CL Ship, 5 MHC CL Ships
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Evaluation of CLIN 0010 (technical data) will be performed by adding the unit prices for all sub-CLINs.

CLINs 0011, 0012, 0013

Evaluation of CLIN 0011 through 0013 will be performed by evaluating total ownership costs.  The Government
will execute one of these CLINs based on best value to the Government. For purposes of cost evaluation, the
Government will only include in the final evaluated amount the cost for the CLIN that has the lowest evaluated
ownership cost for each offeror after adjustment for cost realism if necessary.  In order for the Government to
evaluate CLS, PBL and PBL-C proposals, the following amounts (which represent the Navy’s anticipated non-
Contracted costs for each of the proposed services throughout the life of the contract) will be added to the
Contractor’s individual CLS, PBL and PBL-C costs proposal figures.  The evaluation will rank the proposal
based on best overall value to the Government (i.e. Contractor’s Cost + Navy’s anticipated non-contracted costs).
The Government plans to select one of the three CLINs based on best overall value which would be most
advantageous to the Government.  The following worksheet will be used to compare CLS, PBL and PBL-C:

CLS Total Ownership Cost Worksheet                

  

MCM Ships
Converted

(Cumulative
Ship Totals)  

Contractor
Proposed

Cost/MCM Ship
($)    

MHC Ships
Converted

(Cumulative
Ship Totals)  

Contractor
Proposed

Cost/MHC Ship
($)    

Cumulative Nr
Engines

Converted
(Engines)  

CLS
Anticipated

Non-Contract
Government

Costs per
engine ($)   

Total Cost
per FY ($)

FY04 ( 1 x ) + ( 0 x ) + ( 7 x  $        2,322 ) =  
FY05 ( 2 x ) + ( 1 x ) + ( 19 x  $        2,462 ) =  
FY06 ( 5 x ) + ( 3 x ) + ( 50 x  $         2,610 ) =  
FY07 ( 10 x ) + ( 7 x ) + ( 105 x  $        2,766 ) =  
FY08 ( 14 x ) + ( 12 x ) + ( 158 x  $        2,932 ) =  
  
               Total FY04-FY08 Cost  

PBL Total Ownership Cost Worksheet                

PBL  

MCM Ships
Converted

(Cumulative
Ship Totals)  

Contractor
Proposed

Cost/MCM Ship
($)    

MHC Ships
Converted

(Cumulative
Ship Totals)  

Contractor
Proposed

Cost/MHC Ship
($)    

Cumulative Nr
Engines

Converted
(Engines)  

PBL
Anticipated

Non-Contract
Government

Costs per
engine ($)   

Total Cost
per FY ($)

FY04 ( 1 x ) + ( 0 x ) + ( 7 x  $        8,083 ) =  
FY05 ( 2 x ) + ( 1 x ) + ( 19 x  $        8,568 ) =  
FY06 ( 5 x ) + ( 3 x ) + ( 50 x  $        9,083 ) =  
FY07 ( 10 x ) + ( 7 x ) + ( 105 x  $        9,627 ) =  
FY08 ( 14 x ) + ( 12 x ) + ( 158 x  $       10,205 ) =  
  
               Total FY04-FY08 Cost  

PBL-C Total Ownership Cost Worksheet               

PBL  

MCM Ships
Converted

(Cumulative
Ship Totals)  

Contractor
Proposed

Cost/MCM Ship
($)    

MHC Ships
Converted

(Cumulative
Ship Totals)  

Contractor
Proposed

Cost/MHC Ship
($)    

Cumulative Nr
Engines

Converted
(Engines)  

PBL-C
Anticipated

Non-Contract
Government

Costs per
engine ($)   

Total Cost
per FY ($)

FY04 ( 1 x ) + ( 0 x ) + ( 7 x  $        16,410 ) =  
FY05 ( 2 x ) + ( 1 x ) + ( 19 x  $       17,394 ) =  
FY06 ( 5 x ) + ( 3 x ) + ( 50 x  $       18,438 ) =  
FY07 ( 10 x ) + ( 7 x ) + ( 105 x  $       19,544 ) =  
FY08 ( 14 x ) + ( 12 x ) + ( 158 x  $       20,717 ) =  
  
               Total FY04-FY08 Cost  

Note: Offerors should include the completed worksheets in their cost proposal.

In addition, the following applies to the evaluation of CLINS 0011, 0012 and 0013:
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1. The offeror's cost proposal will be evaluated by the Contracting Officer and Contract Specialist considering:
(a) Completeness:  All cost information required by the RFP has been submitted.
(b) Realism:  Costs are compatible with proposal scope i.e., costs are neither excessive nor insufficient for the effort
to be accomplished.
(c) Reasonableness:  Costs are fully justified and documented, i.e., developed by using appropriate and acceptable
methodologies, factual and verifiable data, estimates supported by valid and suitable assumptions and estimating
techniques.

CLIN 0014 (Special Tools) will be evaluated by adding the unit prices of the special tools required for complete
MCM and MHC conversion.
One set per ship of onboard special tools will be procured for each ship during year of installation.  The Government
anticipates that one set of Intermediate and Depot Level tools will be procured only if the PBL-C CLIN is executed
(anticipated procurement year would be FY04).

CLIN 0015 – Installation detailed design support will be evaluated by adding the cost proposed for this effort to the
total proposal cost.


